IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 01-C001-077 Primary County: ADAIR
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HERBERGER CONSTR. CO., INC.
Contract Period: 40 WORK DAYS Late Start Date: 08/06/12

Project: BRS-C001(77)--60-01
Work Type: BRIDGE REPLACEMENT - CCS
County: ADAIR Prj Awd Amt: $225,597.12
Route: G-15/130TH ST.
Location: 0.4 MILES EAST OF KENT AVENUE OVER NORTH
TURKEY CREEK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 225,597.12 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 244,368.31 108.32 %
3 GR100 GRAVES CONSTRUCTION CO., INC. $ 253,881.31 112.53 %
4 Cu080 CUNNINGHAM-REIS CO. $ 258,622.40 114.63 %
5 MU120 MURPHY HEAVY CONTRACTING CORP. $ 270,564.85 119.93 %
6 CH320 CHRISTENSEN BROS., INC. $ 295,508.00 130.98 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 01-C001-077 Primary County: ADAIR
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) 10081 | ( 3 ) GR100
| HERBERGER CONSTR. CO., INC. |IOWA BRIDGE & CULVERT, L.C. |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 634.200 CY | 9.75000 6183.45] 9.50000 6024.90] 5.00000 3171.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | \
0020 2104-2710020 318.900 CY | 7.80000 2487.42 | 8.50000 2710.65] 3.00000 956.70
EXCAVATION, CLASS 10, CHANNEL | | \
0030 2312-8260081 49.000 TON | 28.00000 1372.00| 26.00000 1274.00 | 25.00000 1225.00
GRANULAR SURFACING ON ROAD, CLASS D | | \
CRUSHED STONE | |
0040 2401-6745625 LUMP | 7500.00000 7500.00 | 10000.00000 10000.00 | 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 102.000 CY | 24.00000 2448.00 | 25.00000 2550.00 | 30.00000 3060.00
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 127.200 CY | 480.00000 61056.00 | 485.00000 61692.00 | 470.00000 59784.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 34249.000 LB | 0.85000 29111.65] 0.84000 28769.16| 0.79000 27056.71
REINFORCING STEEL \ \ \
0080 2414-6424120 162.200 LF | 66.00000 10705.20] 68.00000 11029.60| 52.00000 8434.40
CONCRETE OPEN RAILING | \ \
0090 2501-0201042 1390.000 LF | 32.00000 44480.00 | 38.00000 52820.00 | 33.00000 45870.00
PILES, STEEL, HP 10 X 42 | \ \
0100 2501-5478042 198.000 LF | 75.00000 14850.00 | 65.00000 12870.00| 112.00000 22176.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P1OL TYPE 3) | | |
0110 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1600.00000 6400.00| 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0120 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00 | 256.00000 1024.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0140 2507-6800061 310.900 TON | 51.00000 15855.90 | 52.00000 16166.80 | 47.00000 14612.30
REVETMENT, CLASS E | | |
0150 2518-6910000 2.000 EACH | 130.00000 260.00] 125.00000 250.00] 400.00000 800.00
SAFETY CLOSURE | |
0160 2528-8445110 LUMP | 2000.00000 2000.00| 1600.00000 1600.00| 3500.00000 3500.00
TRAFFIC CONTROL | |
0170 2533-4980005 LUMP | 10500.00000 10500.00] 20000.00000 20000.00] 31000.00000 31000.00
MOBILIZATION | |
0180 2602-0000020 153.000 LF | 7.00000 1071.00| 6.00000 918.00] 6.00000 918.00
\ \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 01-C001-077 Primary County: ADAIR
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) 10081 | ( 3 ) GR100
|HERBERGER CONSTR. CO., INC. | IOWA BRIDGE & CULVERT, L.C. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2602-0000030 80.000 LF | 10.00000 800.00] 10.00000 800.00| 10.00000 800.00
SILT FENCE FOR DITCH CHECKS | | |
0200 2602-0000090 153.000 LF | 0.50000 76.50| 0.40000 61.20] 0.40000 61.20
CLEAN-OUT OF SILT FENCE | | |
0210 2602-0000100 80.000 LF | 0.50000 40.00| 0.40000 32.00]| 0.40000 32.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 225,597.12| $ 244,368.31| $ 253,881.31
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 225,597.12| $ 244,368.31| $ 253,881.31




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 01-C001-077 Primary County: ADAIR
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) CU08O | ( 5 ) MU120 | ( 6 ) CH320
| CUNNINGHAM-REIS CO. |MURPHY HEAVY CONTRACTING COR |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 70'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 634.200 CY | 20.00000 12684.00]| 15.00000 9513.00] 12.00000 7610.40
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 318.900 CY | 4.00000 1275.60 | 15.00000 4783.50] 6.00000 1913.40
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2312-8260081 49.000 TON | 25.00000 1225.00| 30.00000 1470.00| 30.00000 1470.00
GRANULAR SURFACING ON ROAD, CLASS D | | |
CRUSHED STONE | \
0040 2401-6745625 LUMP | 15000.00000 15000.00 | 30000.00000 30000.00 | 45000.00000 45000.00
REMOVAL OF EXISTING BRIDGE | \ \
0050 2402-2720000 102.000 CY | 40.00000 4080.00 | 30.00000 3060.00 | 80.00000 8160.00
EXCAVATION, CLASS 20 | \ \
0060 2403-0100010 127.200 CY | 500.00000 63600.00 | 435.00000 55332.00 | 500.00000 63600.00
STRUCTURAL CONCRETE (BRIDGE) | | \
0070 2404-7775000 34249.000 LB | 0.70000 23974.30] 0.85000 29111.65] 0.80000 27399.20
REINFORCING STEEL | | |
0080 2414-6424120 162.200 LF | 50.00000 8110.00| 65.00000 10543.00]| 50.00000 8110.00
CONCRETE OPEN RAILING | | |
0090 2501-0201042 1390.000 LF | 35.00000 48650.00 | 35.00000 48650.00 | 32.00000 44480.00
PILES, STEEL, HP 10 X 42 | | |
0100 2501-5478042 198.000 LF | 100.00000 19800.00 | 75.00000 14850.00 | 130.00000 25740.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OL TYPE 3) \ | \
0110 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1800.00000 7200.00 | 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0120 2505-4021010 4.000 EACH | 300.00000 1200.00 | 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0140 2507-6800061 310.900 TON | 47.00000 14612.30] 45.00000 13990.50] 45.00000 13990.50
REVETMENT, CLASS E | | |
0150 2518-6910000 2.000 EACH | 350.00000 700.00 | 125.00000 250.00] 200.00000 400.00
SAFETY CLOSURE | |
0160 2528-8445110 LUMP | 300.00000 300.00| 1600.00000 1600.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0170 2533-4980005 LUMP | 28000.00000 28000.00] 30000.00000 30000.00| 29000.00000 29000.00
MOBILIZATION | |
0180 2602-0000020 153.000 LF | 6.00000 918.00| 6.00000 918.00] 6.00000 918.00
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 01-C001-077 Primary County: ADAIR
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) CU080 | ( 5 ) MU120 | ( 6 ) CH320
| CUNNINGHAM-REIS CO. |[MURPHY HEAVY CONTRACTING COR |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2602-0000030 80.000 LF | 10.00000 800.00] 10.00000 800.00| 10.00000 800.00
SILT FENCE FOR DITCH CHECKS | | |
0200 2602-0000090 153.000 LF | 0.40000 61.20] 0.40000 61.20] 0.50000 76.50
CLEAN-OUT OF SILT FENCE | | |
0210 2602-0000100 80.000 LF | 0.40000 32.00] 0.40000 32.00]| 0.50000 40.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 258,622.40| $ 270,564.85]| $ 295,508.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 258,622.40| $ 270,564.85]| $ 295,508.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 01-C001-079 Primary County: ADAIR
Letting Date: 111018 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MURPHY HEAVY CONTRACTING CORP.
Contract Period: 50 WORK DAYS Late Start Date: 07/16/12

Project: BROS-C001(79)--5F-01
Work Type: BRIDGE REPLACEMENT - CCS
County: ADAIR Prj Awd Amt: $370,477.60
Route: G-35/190TH STREET
Location: 0.25 MILES WEST OF N-51 OVER THE MIDDLE
NODAWAY RIVER

MURPHY HEAVY CONTRACTING CORP.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MU120 MURPHY HEAVY CONTRACTING CORP. $ 370,477.60 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 386,462.86 104.31 %
3 CH320 CHRISTENSEN BROS., INC. $ 403,104.50 108.80 %
4 GR100 GRAVES CONSTRUCTION CO., INC. $ 416,218.10 112.34 %
5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 431,009.25 116.33 %
6 Cu080 CUNNINGHAM-REIS CO. $ 440,379.05 118.86 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 01-C001-079 Primary County: ADAIR
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MU120 | ( 2 ) HE420 | ( 3 ) CH320
|MURPHY HEAVY CONTRACTING COR |HERBERGER CONSTR. CO., INC | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et et
SECTION 0001 ITEMS FOR A 130'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 998.000 CY | 10.00000 9980.00] 6.60000 6586.80] 10.00000 9980.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 700.100 CY | 10.00000 7001.00 | 6.60000 4620.66 | 6.00000 4200.60
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2312-8260081 42.000 TON | 28.00000 1176.00| 31.00000 1302.00| 30.00000 1260.00
GRANULAR SURFACING ON ROAD, CLASS D | | |
CRUSHED STONE | |
0040 2401-6745625 LUMP | 20000.00000 20000.00| 16000.00000 16000.00 | 35000.00000 35000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 102.000 CY | 25.00000 2550.00 | 24.00000 2448.00 | 120.00000 12240.00
EXCAVATION, CLASS 20 | | I
0060 2403-0100010 272.000 CY | 375.00000 102000.00] 450.00000 122400.00] 300.00000 81600.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 65300.000 LB | 0.75000 48975.00 | 0.75000 48975.00 | 0.70000 45710.00
REINFORCING STEEL | | |
0080 2414-6424120 282.200 LF | 55.00000 15521.00]| 65.00000 18343.00 | 40.00000 11288.00
CONCRETE OPEN RAILING | | |
0090 2501-0201042 2300.000 LF | 31.00000 71300.00 | 33.40000 76820.00 | 30.00000 69000.00
PILES, STEEL, HP 10 X 42 | | |
0100 2501-5478042 460.000 LF | 65.00000 29900.00| 70.00000 32200.00]| 120.00000 55200.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OL TYPE 3) | | |
0110 2505-4008400 4.000 EACH | 2100.00000 8400.00 | 1600.00000 6400.00| 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0120 2505-4021010 4.000 EACH | 500.00000 2000.00 | 300.00000 1200.00 | 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2505-4021700 4.000 EACH | 2600.00000 10400.00| 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0140 2507-6800061 387.200 TON | 48.00000 18585.60 | 57.00000 22070.40| 47.00000 18198.40
REVETMENT, CLASS E | | |
0150 2518-6910000 2.000 EACH | 150.00000 300.00| 150.00000 300.00| 200.00000 400.00
SAFETY CLOSURE | |
0160 2528-8445110 LUMP | 1800.00000 1800.00| 2500.00000 2500.00] 2000.00000 2000.00
TRAFFIC CONTROL \ \
0170 2533-4980005 LUMP | 18500.00000 18500.00] 15000.00000 15000.00] 40000.00000 40000.00
MOBILIZATION | \
0180 2602-0000020 245.000 LF | 4.50000 1102.50| 4.50000 1102.50]| 5.00000 1225.00
| \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 01-C001-079 Primary County: ADAIR
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MU120 | ( 2 ) HE420 | ( 3 ) CH320
|[MURPHY HEAVY CONTRACTING COR |HERBERGER CONSTR. CO., INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0190 2602-0000030 80.000 LF | 10.00000 800.00] 10.00000 800.00] 10.00000 800.00
SILT FENCE FOR DITCH CHECKS | | |
0200 2602-0000060 245.000 LF | 0.50000 122.50] 0.50000 122.50] 0.50000 122.50
REMOVAL OF SILT FENCE | | |
0210 2602-0000090 80.000 LF | 0.40000 32.00| 0.50000 40.00 | 0.50000 40.00
CLEAN-OUT OF SILT FENCE | | |
0220 2602-0000100 80.000 LF | 0.40000 32.00| 0.40000 32.00| 0.50000 40.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 370,477.60] $ 386,462.86| $ 403,104.50
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 370,477.60] $ 386,462.86| $ 403,104.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 01-C001-079 Primary County: ADAIR
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) 10081 | ( 6 ) CU080
| GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. |CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 130'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 998.000 CY | 7.00000 6986.00] 25.00000 24950.00] 10.00000 9980.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 700.100 CY | 3.00000 2100.30] 25.00000 17502.50] 4.50000 3150.45
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2312-8260081 42.000 TON | 28.00000 1176.00| 30.00000 1260.00 | 29.00000 1218.00
GRANULAR SURFACING ON ROAD, CLASS D | | |
CRUSHED STONE \ \
0040 2401-6745625 LUMP | 17000.00000 17000.00 | 18000.00000 18000.00 | 20000.00000 20000.00
REMOVAL OF EXISTING BRIDGE \ \ \
0050 2402-2720000 102.000 CY | 30.00000 3060.00 | 25.00000 2550.00 | 40.00000 4080.00
EXCAVATION, CLASS 20 | \ \
0060 2403-0100010 272.000 CY | 450.00000 122400.00| 445.00000 121040.00| 485.00000 131920.00
STRUCTURAL CONCRETE (BRIDGE) | | \
0070 2404-7775000 65300.000 LB | 0.78000 50934.00 | 0.72000 47016.00 | 0.70000 45710.00
REINFORCING STEEL | | \
0080 2414-6424120 282.200 LF | 52.00000 14674.40| 65.00000 18343.00]| 50.00000 14110.00
CONCRETE OPEN RAILING | | |
0090 2501-0201042 2300.000 LF | 30.00000 69000.00 | 36.00000 82800.00 | 35.00000 80500.00
PILES, STEEL, HP 10 X 42 | | |
0100 2501-5478042 460.000 LF | 120.00000 55200.00 | 85.00000 39100.00]| 90.00000 41400.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OL TYPE 3) | \ \
0110 2505-4008400 4.000 EACH | 1900.00000 7600.00 | 1600.00000 6400.00| 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0120 2505-4021010 4.000 EACH | 200.00000 800.00| 300.00000 1200.00 | 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0140 2507-6800061 387.200 TON | 47.00000 18198.40| 40.00000 15488.00 | 53.00000 20521.60
REVETMENT, CLASS E | | |
0150 2518-6910000 2.000 EACH | 250.00000 500.00| 100.00000 200.00] 350.00000 700.00
SAFETY CLOSURE | |
0160 2528-8445110 LUMP | 3300.00000 3300.00] 1650.00000 1650.00| 3000.00000 3000.00
TRAFFIC CONTROL | |
0170 2533-4980005 LUMP | 34000.00000 34000.00] 25000.00000 25000.00] 47000.00000 47000.00
MOBILIZATION \ \
0180 2602-0000020 245.000 LF | 4.50000 1102.50| 3.00000 735.00 | 4.50000 1102.50
\ \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 5
Bid Order: 002 Contract ID: 01-C001-079 Primary County: ADAIR
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) 10081 | ( 6 ) CU08O0
| GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0190 2602-0000030 80.000 LF | 10.00000 800.00] 3.50000 280.00 | 10.00000 800.00
SILT FENCE FOR DITCH CHECKS | | |
0200 2602-0000060 245.000 LF | 0.50000 122.50] 0.55000 134.75] 0.50000 122.50
REMOVAL OF SILT FENCE | | |
0210 2602-0000090 80.000 LF | 0.40000 32.00| 1.00000 80.00] 0.40000 32.00
CLEAN-OUT OF SILT FENCE | | |
0220 2602-0000100 80.000 LF | 0.40000 32.00| 1.00000 80.00] 0.40000 32.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 416,218.10] $ 431,009.25] $ 440,379.05
—————————————————————————————————————————— f———————————
CONTRACT TOTALS | $ 416,218.10] $ 431,009.25] $ 440,379.05




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 04-C004-081 Primary County: APPANOOSE
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
Contract Period: 65 WORK DAYS Late Start Date: 07/30/12

Project: BROS-C004(81)--5F-04
Work Type: BRIDGE REPLACEMENT - CCS
County: APPANOOSE Prj Awd Amt: $251,460.74
Route: J13
Location: OVER BUZZARD CREEK
4.5 MILES NORTH OF UNIONVILLE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 251,460.74 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 294,504.15 117.11 %
3 Cu080 CUNNINGHAM-REIS CO. $ 301,444.30 119.87 %
4 MU181 MUSCATINE BRIDGE CO., INC. $ 305,949.72 121.66 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 04-C004-081 Primary County: APPANOOSE
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) I0081 | ( 2 ) HE420 | ( 3 ) CUu080
| IOWA BRIDGE & CULVERT, L.C. |HERBERGER CONSTR. CO., INC | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 90'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.610 ACRE | 1833.90000 1118.68| 6300.00000 3843.00] 6000.00000 3660.00
CLEARING AND GRUBBING | \ \
0020 2102-2710070 2028.000 cCY | 5.59000 11336.52| 7.35000 14905.80| 7.00000 14196.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 900.000 cCY | 8.32000 7488.00| 5.25000 4725.00] 6.00000 5400.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 115.000 TON | 22.00000 2530.00] 28.30000 3254.50] 27.00000 3105.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0050 2401-6745625 LUMP | 7500.00000 7500.00| 15000.00000 15000.00] 12000.00000 12000.00
REMOVAL OF EXISTING BRIDGE \ \ |
0060 2402-2720000 70.000 CY | 25.00000 1750.00]| 37.00000 2590.00] 40.00000 2800.00
EXCAVATION, CLASS 20 | \ \
0070 2403-0100010 164.300 CY | 415.00000 68184.50| 490.00000 80507.00| 500.00000 82150.00
STRUCTURAL CONCRETE (BRIDGE) | | \
0080 2404-7775000 43644.000 LB | 0.76000 33169.44| 0.90000 39279.60] 0.70000 30550.80
REINFORCING STEEL | | \
0090 2414-6424124 202.200 LF | 58.00000 11727.60] 65.00000 13143.00] 55.00000 11121.00
CONCRETE OPEN RAILING, TL-4 | | |
0100 2417-1040024 40.000 LF | 38.00000 1520.00] 47.20000 1888.00| 45.00000 1800.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. \ \ \
0110 2501-0201042 1270.000 LF | 33.00000 41910.00| 35.00000 44450.00| 34.00000 43180.00
PILES, STEEL, HP 10 X 42 | \ \
0120 2501-5478042 224.000 LF | 49.00000 10976.00| 75.00000 16800.00| 110.00000 24640.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OL TYPE 3) | | |
0130 2505-4008300 12.500 LF | 14.00000 175.00| 12.50000 156.25| 14.00000 175.00
STEEL BEAM GUARDRAIL | | |
0140 2505-4008400 4.000 EACH | 1565.00000 6260.00] 1565.00000 6260.00] 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ |
0150 2505-4021010 4.000 EACH | 175.00000 700.00] 175.00000 700.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 3.000 EACH | 1900.00000 5700.00] 1900.00000 5700.00] 1900.00000 5700.00
STEEL BEAM GUARDRAIL END TERMINAL | \ \
0170 2505-4021701 1.000 EACH | 1800.00000 1800.00] 1800.00000 1800.00] 1800.00000 1800.00
| | \

STEEL BEAM GUARDRAIL

FLARED END TERMINA



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 04-C004-081 Primary County: APPANOOSE
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) HE420 | ( 3 ) CU080
| IOWA BRIDGE & CULVERT, L.C. | HERBERGER CONSTR. CO., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2507-3250005 375.000 SY | 2.00000 750.00] 3.00000 1125.00]| 3.50000 1312.50
ENGINEERING FABRIC | | |
0190 2507-6800061 245.000 TON | 44.00000 10780.00] 52.00000 12740.00] 46.00000 11270.00
REVETMENT, CLASS E | | |
0200 2518-6910000 2.000 EACH | 125.00000 250.00] 150.00000 300.00] 350.00000 700.00
SAFETY CLOSURE | | |
0210 2526-8285000 LUMP | 2300.00000 2300.00| 4100.00000 4100.00| 3500.00000 3500.00
CONSTRUCTION SURVEY | | |
0220 2528-8445110 LUMP | 1850.00000 1850.00| 2600.00000 2600.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0230 2533-4980005 LUMP | 18000.00000 18000.00] 15000.00000 15000.00| 28000.00000 28000.00
MOBILIZATION | | |
0240 2601-2634100 1.100 ACRE | 700.00000 770.00] 700.00000 770.00| 700.00000 770.00
MULCHING | | |
0250 2601-2636043 1.100 ACRE | 1850.00000 2035.00] 1850.00000 2035.00]| 2500.00000 2750.00
SEEDING AND FERTILIZING (RURAL) | | |
0260 2602-0000030 80.000 LF | 10.00000 800.00] 10.00000 800.00] 8.00000 640.00
SILT FENCE FOR DITCH CHECKS | | |
0270 2602-0000100 80.000 LF | 1.00000 80.00| 0.40000 32.00]| 0.30000 24.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 251,460.74| $ 294,504.15| $ 301,444.30
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 251,460.74| $ 294,504.15| $ 301,444.30




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 04-C004-081 Primary County: APPANOOSE
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) MUl8l ¢ ) | ( )
|IMUSCATINE BRIDGE CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 90'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE

\ \ \
0010 2101-0850001 0.610 ACRE | 6000.00000 3660.00 | |
CLEARING AND GRUBBING \ \ \
0020 2102-2710070 2028.000 CY | 6.00000 12168.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \
0030 2104-2710020 900.000 CY | 12.00000 10800.00]| |
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 115.000 TON | 19.00000 2185.00 | |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0050 2401-6745625 LUMP | 9200.00000 9200.00| |
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 70.000 CY | 14.00000 980.00| |
EXCAVATION, CLASS 20 | | I
0070 2403-0100010 164.300 CY | 440.00000 72292.00 | \
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 43644.000 LB | 0.83000 36224.52 | |
REINFORCING STEEL | | |
0090 2414-6424124 202.200 LF | 51.00000 10312.20] |
CONCRETE OPEN RAILING, TL-4 | | |
0100 2417-1040024 40.000 LF | 36.00000 1440.00| |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
24 IN. DIA. | | |
0110 2501-0201042 1270.000 LF | 33.00000 41910.00] \
PILES, STEEL, HP 10 X 42 | | |
0120 2501-5478042 224.000 LF | 75.00000 16800.00| |
CONCRETE ENCASEMENT OF STEEL H PILES, \ \
HP 10 X 42 (P1OL TYPE 3) | | |
0130 2505-4008300 12.500 LF | 14.00000 175.00] \
STEEL BEAM GUARDRAIL | | |
0140 2505-4008400 4.000 EACH | 1565.00000 6260.00| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 4.000 EACH | 175.00000 700.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 3.000 EACH | 1900.00000 5700.00 | \
STEEL BEAM GUARDRAIL END TERMINAL | | |
0170 2505-4021701 1.000 EACH | 1800.00000 1800.00 | \
| | |

STEEL BEAM GUARDRAIL FLARED END TERMINA



Bid Order: 003

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

04-C004-081

Run Date: 11/16/11
Page: 003 5

Primary County: APPANOOSE

Letting Date: 10/18/11 10:00 A.M.
I ( 4 ) MU181 ¢ ) ¢ )
|IMUSCATINE BRIDGE CO., INC. \ |

LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2507-3250005 375.000 SY | 3.00000 1125.00] |

ENGINEERING FABRIC | | \
0190 2507-6800061 245.000 TON | 44.00000 10780.00]| |

REVETMENT, CLASS E | | |
0200 2518-6910000 2.000 EACH | 150.00000 300.00] |

SAFETY CLOSURE | |
0210 2526-8285000 LUMP | 2300.00000 2300.00]| |

CONSTRUCTION SURVEY | | |
0220 2528-8445110 LUMP | 2183.00000 2183.00]| |

TRAFFIC CONTROL | |
0230 2533-4980005 LUMP | 50525.00000 50525.00]| |

MOBILIZATION | \ |
0240 2601-2634100 1.100 ACRE | 700.00000 770.00 ]| |

MULCHING | | |
0250 2601-2636043 1.100 ACRE | 4400.00000 4840.00| |

SEEDING AND FERTILIZING (RURAL) | | |
0260 2602-0000030 80.000 LF | 6.00000 480.00| |

SILT FENCE FOR DITCH CHECKS | | |
0270 2602-0000100 80.000 LF | 0.50000 40.00]| \

CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |

SECTION TOTALS | $ 305,949.72| $ | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 305,949.72| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 35-C035-068 Primary County: FRANKLIN
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to GRAVES CONSTRUCTION CO., INC.
Contract Period: 50 WORK DAYS Late Start Date: 08/13/12

Project: BROS-C035(68)--8J-35
Work Type: RCB CULVERT NEW - TRIPLE BOX
County: FRANKLIN Prj Awd Amt: $204,761.27
Route: RAVEN AVE
Location: HWY 3 TO 135TH STREET

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 204,761.27 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 259,297.31 126.63 %
3 DI360 DIXON CONSTRUCTION CO. $ 272,042.50 132.85 %
4 WI240 WINFIELD CONTRACTORS INC. $ 272,702.50 133.18 %
5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 289,989.14 141.62 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 35-C035-068 Primary County: FRANKLIN
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) GU100 | ( 3 ) DI360
| GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC. | DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A TRIPLE 12' X 8' X 60' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.500 ACRE | 2000.00000 1000.00| 2500.00000 1250.00| 5000.00000 2500.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 911.000 CY | 10.00000 9110.00] 12.00000 10932.00| 20.00000 18220.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 96.000 CY | 3.00000 288.00 | 7.00000 672.00] 5.00000 480.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2401-6745625 LUMP | 11000.00000 11000.00| 6700.00000 6700.00| 25000.00000 25000.00
REMOVAL OF EXISTING BRIDGE \ \ \
0050 2402-0425030 194.170 cCY | 15.00000 2912.55]| 35.00000 6795.95] 50.00000 9708.50
GRANULAR BACKFILL | | |
0060 2402-2720000 225.000 CY | 20.00000 4500.00 | 42.00000 9450.00| 20.00000 4500.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100020 319.360 CY | 292.00000 93253.12| 376.00000 120079.36| 375.00000 119760.00
STRUCTURAL CONCRETE (RCB CULVERT) \ \ \
0080 2404-7775000 47880.000 LB | 0.77000 36867.60 | 1.40000 67032.00| 0.75000 35910.00
REINFORCING STEEL \ \ \
0090 2507-3250005 1105.000 SY | 2.00000 2210.00| 2.00000 2210.00| 2.00000 2210.00
ENGINEERING FABRIC | \ |
0100 2507-6799000 LUMP | 2000.00000 2000.00 | 1500.00000 1500.00| 2500.00000 2500.00
BANK SHAPING | \
0110 2507-6800061 517.000 TON | 35.00000 18095.00| 28.00000 14476.00 | 37.00000 19129.00
REVETMENT, CLASS E | | \
0120 2518-6910000 4.000 EACH | 250.00000 1000.00| 500.00000 2000.00 | 100.00000 400.00
SAFETY CLOSURE | |
0130 2528-8445110 LUMP | 3200.00000 3200.00| 2500.00000 2500.00 | 3400.00000 3400.00
TRAFFIC CONTROL | |
0140 2533-4980005 LUMP | 18000.00000 18000.00| 12000.00000 12000.00 | 27000.00000 27000.00
MOBILIZATION | |
0150 2602-0000020 275.000 LF | 3.00000 825.00 | 4.00000 1100.00| 3.00000 825.00
SILT FENCE | | |
0160 2602-0000030 100.000 LF | 5.00000 500.00| 6.00000 600.00] 5.00000 500.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 204,761.27| $ 259,297.31| $ 272,042.50
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 204,761.27| $ 259,297.31]| $ 272,042.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 35-C035-068 Primary County: FRANKLIN
Letting Date: 10/18/11 10:00 A.M.
| 4 ) WI240 | ( 5 ) I0081 | ( )
|[WINFIELD CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TRIPLE 12' X 8' X 60' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.500 ACRE | 10000.00000 5000.00| 3000.00000 1500.00]|
CLEARING AND GRUBBING | | |
0020 2102-2710070 911.000 cCY | 18.00000 16398.00| 15.00000 13665.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 96.000 CY | 10.00000 960.00| 7.00000 672.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2401-6745625 LUMP | 25000.00000 25000.00 | 10000.00000 10000.00]
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-0425030 194.170 CY | 50.00000 9708.50| 42.00000 8155.14 |
GRANULAR BACKFILL | | |
0060 2402-2720000 225.000 cCY | 20.00000 4500.00] 30.00000 6750.00|
EXCAVATION, CLASS 20 | | |
0070 2403-0100020 319.360 CY | 350.00000 111776.00| 450.00000 143712.00|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0080 2404-7775000 47880.000 LB | 0.80000 38304.00] 1.00000 47880.00|
REINFORCING STEEL | | |
0090 2507-3250005 1105.000 sSY | 4.00000 4420.00| 3.00000 3315.00]
ENGINEERING FABRIC | | |
0100 2507-6799000 LUMP | 5000.00000 5000.00| 3000.00000 3000.00|
BANK SHAPING | |
0110 2507-6800061 517.000 TON | 33.00000 17061.00| 45.00000 23265.00|
REVETMENT, CLASS E | | |
0120 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00|
SAFETY CLOSURE | | |
0130 2528-8445110 LUMP | 1350.00000 1350.00| 1350.00000 1350.00|
TRAFFIC CONTROL | | |
0140 2533-4980005 LUMP | 31500.00000 31500.00] 25000.00000 25000.00 |
MOBILIZATION | |
0150 2602-0000020 275.000 LF | 3.00000 825.00] 3.00000 825.00]
SILT FENCE | | |
0160 2602-0000030 100.000 LF | 5.00000 500.00] 5.00000 500.00]
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 272,702.50| S 289,989.14| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 272,702.50| $ 289,989.14| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 48-C048-053 Primary County: IOWA
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
Contract Period: 65 WORK DAYS Late Start Date: 07/23/12

Project: BRS-C048(53)--60-48
Work Type: BRIDGE AND APPROACHES - CCS
County: IOWA Prj Awd Amt: $240,917.02
Route: R AVENUE
Location: OVER PRICE CREEK, APPROX. 8 MILES NORTHEAST
OF MARENGO.

RANK VENDOR NO./NAME BID LOW BID
1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 240,917.02 100.00
2 TAO060 TAYLOR CONSTRUCTION, INC. $ 250,347.00 103.91
3 MU181 MUSCATINE BRIDGE CO., INC. $ 284,280.25 117.99
4 PE320 PETERSON CONTRACTORS INC. $ 311,325.45 129.22
5 Cu080 CUNNINGHAM-REIS CO. $ 338,541.50 140.52



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 48-C048-053 Primary County: IOWA
Letting Date: 10/18/11 10:00 A.M.
\ 1 ) 10081 | ( 2 ) TA060 | ( 3 ) MU181
| IOWA BRIDGE & CULVERT, L.C. | TAYLOR CONSTRUCTION, INC. |[MUSCATINE BRIDGE CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR AN 80'-0 X 24'-6 CCS BRIDGE
\ \ \
0010 2101-0850001 0.100 ACRE | 4184.00000 418.40| 25000.00000 2500.00| 10100.00000 1010.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 49.700 UNIT | 20.92000 1039.72| 50.00000 2485.00| 30.00000 1491.00
CLEARING AND GRUBBING | | |
0030 2102-2710070 1455.000 CY | 8.50000 12367.50] 6.00000 8730.00| 6.75000 9821.25
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2104-2710020 1740.000 cCY | 7.00000 12180.00| 5.00000 8700.00| 12.00000 20880.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2312-8260081 125.000 TON | 18.00000 2250.00] 30.00000 3750.00] 14.00000 1750.00
GRANULAR SURFACING ON ROAD, CLASS D | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 7500.00000 7500.00 | 8420.00000 8420.00 | 8600.00000 8600.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 72.000 CY | 25.00000 1800.00| 35.00000 2520.00] 18.00000 1296.00
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 144.200 CY | 395.00000 56959.00| 365.00000 52633.00| 410.00000 59122.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 39165.000 LB | 0.76000 29765.40 | 1.00000 39165.00] 0.84000 32898.60
REINFORCING STEEL | | |
0100 2414-6424124 182.200 LF | 65.00000 11843.00] 55.00000 10021.00] 52.00000 9474.40
CONCRETE OPEN RAILING, TL-4 | | |
0110 2501-0201042 1080.000 LF | 33.00000 35640.00| 28.00000 30240.00] 32.00000 34560.00
PILES, STEEL, HP 10 X 42 | | |
0120 2501-5478042 266.000 LF | 50.00000 13300.00] 85.00000 22610.00| 72.00000 19152.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0130 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1500.00000 6000.00| 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 4.000 EACH | 175.00000 700.00] 175.00000 700.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0160 2507-3250005 760.000 SY | 2.00000 1520.00| 2.50000 1900.00| 2.00000 1520.00
ENGINEERING FABRIC | | |
0170 2507-6800061 620.000 TON | 37.00000 22940.00| 28.00000 17360.00| 37.00000 22940.00
REVETMENT, CLASS E | | |
0180 2518-6910000 2.000 EACH | 240.00000 480.00] 240.00000 480.00] 240.00000 480.00
| | \

SAFETY CLOSURE



Bid Order: 007

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

48-C048-053

Run Date:
Page:

Primary County: IOWA

11/16/11
007 3

Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) TA060 | ( 3 ) MU181
| ITOWA BRIDGE & CULVERT, L.C. |TAYLOR CONSTRUCTION, INC. |IMUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2526-8285000 LUMP | 2000.00000 2000.00]| 2000.00000 2000.00]| 2000.00000 2000.00
CONSTRUCTION SURVEY | | |
0200 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00]| 1000.00000 1000.00
TRAFFIC CONTROL \ \
0210 2533-4980005 LUMP | 10000.00000 10000.00]| 18000.00000 18000.00]| 35555.00000 35555.00
MOBILIZATION | \ \
0220 2601-2634100 1.000 ACRE | 700.00000 700.00| 700.00000 700.00| 700.00000 700.00
MULCHING | | \
0230 2601-2636043 1.000 ACRE | 1850.00000 1850.00] 1849.00000 1849.00| 4250.00000 4250.00
SEEDING AND FERTILIZING (RURAL) | | \
0240 2602-0000030 160.000 LF | 7.50000 1200.00| 7.00000 1120.00] 7.00000 1120.00
SILT FENCE FOR DITCH CHECKS | | |
0250 2602-0000100 160.000 LF | 0.40000 64.00]| 0.40000 64.00| 3.50000 560.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 240,917.02] $ 250,347.00] $ 284,280.25
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 240,917.02] $ 250,347.00] $ 284,280.25




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 48-C048-053 Primary County: IOWA
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) CU080 | ( )
| PETERSON CONTRACTORS INC. | CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001  ITEMS FOR AN 80'-0 X 24'-6 CCS BRIDGE
\ \ \
0010 2101-0850001 0.100 ACRE | 20000.00000 2000.00| 1500.00000 150.00]
CLEARING AND GRUBBING | | |
0020 2101-0850002 49.700 UNIT | 105.00000 5218.50] 10.00000 497.00|
CLEARING AND GRUBBING | | |
0030 2102-2710070 1455.000 CY | 5.00000 7275.00 | 7.00000 10185.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2104-2710020 1740.000 CY | 6.25000 10875.00] 8.50000 14790.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2312-8260081 125.000 TON | 18.50000 2312.50] 21.00000 2625.00]
GRANULAR SURFACING ON ROAD, CLASS D | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 23250.00000 23250.00| 26000.00000 26000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 72.000 CY | 40.00000 2880.00| 40.00000 2880.00|
EXCAVATION, CLASS 20 | | I
0080 2403-0100010 144.200 CY | 620.00000 89404.00| 625.00000 90125.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 39165.000 LB | 0.73000 28590.45| 0.70000 27415.50|
REINFORCING STEEL | | |
0100 2414-6424124 182.200 LF | 55.00000 10021.00] 50.00000 9110.00|
CONCRETE OPEN RAILING, TL-4 | | |
0110 2501-0201042 1080.000 LF | 30.35000 32778.00| 33.00000 35640.00|
PILES, STEEL, HP 10 X 42 | | \
0120 2501-5478042 266.000 LF | 71.00000 18886.00| 65.00000 17290.00]|
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0130 2505-4008400 4.000 EACH | 1525.00000 6100.00] 1500.00000 6000.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | I
0140 2505-4021010 4.000 EACH | 225.00000 900.00| 175.00000 700.00]|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1850.00000 7400.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0160 2507-3250005 760.000 SY | 2.80000 2128.00] 2.00000 1520.00|
ENGINEERING FABRIC | | |
0170 2507-6800061 620.000 TON | 36.15000 22413.00| 40.00000 24800.00|
REVETMENT, CLASS E | | |
0180 2518-6910000 2.000 EACH | 240.00000 480.00] 300.00000 600.00|
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 5
Bid Order: 007 Contract ID: 48-C048-053 Primary County: IOWA
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) CU080 | ( )
| PETERSON CONTRACTORS INC. | CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2526-8285000 LUMP | 3500.00000 3500.00] 3000.00000 3000.00]
CONSTRUCTION SURVEY | | |
0200 2528-8445110 LUMP | 2300.00000 2300.00] 3000.00000 3000.00]
TRAFFIC CONTROL | | |
0210 2533-4980005 LUMP | 29000.00000 29000.00| 51000.00000 51000.00]
MOBILIZATION | | |
0220 2601-2634100 1.000 ACRE | 700.00000 700.00] 700.00000 700.00]
MULCHING | | \
0230 2601-2636043 1.000 ACRE | 1850.00000 1850.00| 1850.00000 1850.00|
SEEDING AND FERTILIZING (RURAL) | | |
0240 2602-0000030 160.000 LF | 7.50000 1200.00| 7.50000 1200.00|
SILT FENCE FOR DITCH CHECKS | | |
0250 2602-0000100 160.000 LF | 0.40000 64.00]| 0.40000 64.00|
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 311,325.45| $ 338,541.50] $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 311,325.45| $ 338,541.50] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 0oos 1
Bid Order: 008 Contract ID: 50-C050-100 Primary County: JASPER
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MINNOWA CONSTR., INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/10/12

Project: BRS-C050(100)--60-50
Work Type: RCB CULVERT NEW - TWIN BOX
County: JASPER Prj Awd Amt: $187,834.26
Route: S6G
Location: OVER PRAIRIE CREEK;
SECTION 12, T78N, R21W

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI900 MINNOWA CONSTRUCTION, INC. $ 187,834.26 100.00 %
2 MCO019 MCANINCH CORPORATION & AFFILIATES $ 188,181.25 100.18 %
3 VA120 VAN HAUEN & ASSOCIATES, INC. $ 189,562.26 100.92 %
4 PE320 PETERSON CONTRACTORS INC. $ 209,915.26 111.75 %
5 RIO037 RICKLEFS EXCAVATING, LTD. $ 216,363.52 115.18 %
6 I0081 IOWA BRIDGE & CULVERT, L.C. $ 224,007.26 119.25 %
7 RE300 REILLY CONSTRUCTION CO., INC. $ 230,817.52 122.88 %
8 HE420 HERBERGER CONSTRUCTION CO., INC. $ 237,195.32 126.27 %
9 EL045 ELDER CORPORATION $ 242,999.99 129.36 %
10 MO480 MOYNA, C.J. & SONS, INC. $ 263,257.76 140.15 %
11 TAO060 TAYLOR CONSTRUCTION, INC. $ 300,922.52 160.20 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 50-C050-100 Primary County: JASPER
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MI90O0 | ( 2 ) MCO019 | ( 3 ) VA120
|[MINNOWA CONSTR., INC. |[MCANINCH CORPORATION & AFFIL |VAN HAUEN & ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TWIN 10' X 8' X 66' PRECAST CONCRETE BOX CULVERT
\ \ \
0010 2102-0425071 679.000 CY | 32.00000 21728.00| 34.00000 23086.00| 35.00000 23765.00
SPECIAL BACKFILL | | |
0020 2102-2710070 1000.000 cCY | 7.50000 7500.00 | 4.10000 4100.00| 10.00000 10000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 100.000 cCY | 50.00000 5000.00| 10.00000 1000.00| 3.00000 300.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2104-2710020 460.000 CY | 10.00000 4600.00| 5.00000 2300.00| 6.50000 2990.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2107-0425020 94.000 cCY | 7.00000 658.00| 8.00000 752.00] 5.00000 470.00
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0060 2107-3825025 75.000 CY | 30.00000 2250.00] 36.00000 2700.00 | 50.00000 3750.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0070 2108-5025000 205826.000 ST-Y | 0.01000 2058.26| 0.00000 0.00] 0.01000 2058.26
OVERHAUL | | |
0100 2307-0025003 66.000 TON | 100.00000 6600.00| 120.00000 7920.00| 50.00000 3300.00
AGGREGATE, ROADWAY COVER, 3/8 IN. | | |
0110 2307-0600000 147.000 GAL | 15.00000 2205.00| 36.50000 5365.50] 3.00000 441.00
BINDER BITUMEN | | |
0120 2401-6745625 LUMP | 5000.00000 5000.00| 7080.00000 7080.00 | 10000.00000 10000.00
REMOVAL OF EXISTING BRIDGE | | |
0130 2402-2720000 350.000 cCY | 10.00000 3500.00| 15.00000 5250.00] 12.00000 4200.00
EXCAVATION, CLASS 20 | | |
0140 2415-2111008 132.000 LF | 500.00000 66000.00 | 508.00000 67056.00 | 650.00000 85800.00
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
8 FT. | | |
0150 2415-2201008 4.000 EACH | 8000.00000 32000.00] 8152.00000 32608.00| 6000.00000 24000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 10 FT. X 8 FT. | | |
0160 2506-4984000 40.000 cCYy | 150.00000 6000.00| 132.00000 5280.00] 85.00000 3400.00
FLOWABLE MORTAR | | |
0170 2507-3250005 230.000 sY | 3.00000 690.00 | 3.00000 690.00 | 3.00000 690.00
ENGINEERING FABRIC | | |
0180 2507-6800061 80.000 TON | 35.00000 2800.00| 45.00000 3600.00| 57.50000 4600.00
REVETMENT, CLASS E | | |
0190 2510-6745850 383.000 SY | 15.00000 5745.00| 6.25000 2393.75| 6.00000 2298.00
| | |

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 50-C050-100 Primary County: JASPER
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MI90O0 | ( 2 ) MCO019 | ( 3 ) VA120
|[MINNOWA CONSTR., INC. |[MCANINCH CORPORATION & AFFIL |VAN HAUEN & ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0200 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 150.00000 300.00
SAFETY CLOSURE | | |
0210 2528-8445110 LUMP | 3200.00000 3200.00] 3200.00000 3200.00] 3200.00000 3200.00
TRAFFIC CONTROL | | |
0220 2533-4980005 LUMP | 10000.00000 10000.00] 13500.00000 13500.00] 4000.00000 4000.00
MOBILIZATION | | |
SECTION TOTALS | $ 187,834.26| $ 188,181.25]| $ 189,562.26
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS $ 187,834.26| $ 188,181.25] $ 189,562.26




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4

Bid Order: 008

Contract ID: 50-C050-100 Primary Co

unty: JASPER

Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) RI037 | ( 6 ) 10081
| PETERSON CONTRACTORS INC. |RICKLEFS EXCAVATING, LTD. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A TWIN 10' X 8' X 66' PRECAST CONCRETE BOX CULVERT
\ \ \
0010 2102-0425071 679.000 CY | 33.00000 22407.00] 33.00000 22407.00] 35.00000 23765.00
SPECIAL BACKFILL | |
0020 2102-2710070 1000.000 CY | 4.90000 4900.00 | 5.00000 5000.00 | 10.00000 10000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 100.000 CY | 45.00000 4500.00 | 14.00000 1400.00| 15.00000 1500.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2104-2710020 460.000 CY | 5.50000 2530.00 | 5.50000 2530.00 | 6.00000 2760.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2107-0425020 94.000 CY | 6.00000 564.00| 26.60000 2500.40 | 10.00000 940.00
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0060 2107-3825025 75.000 CY | 44.00000 3300.00] 45.00000 3375.00] 44.00000 3300.00
GRANULAR MATERIAL FOR BLANKET AND \ | \
SUBDRAIN | | |
0070 2108-5025000 205826.000 ST-Y | 0.01000 2058.26| 0.02000 4116.52 | 0.01000 2058.26
OVERHAUL | | |
0100 2307-0025003 66.000 TON | 345.00000 22770.00| 345.00000 22770.00| 345.00000 22770.00
AGGREGATE, ROADWAY COVER, 3/8 IN. | | |
0110 2307-0600000 147.000 GAL | 54.00000 7938.00 | 54.00000 7938.00 | 54.00000 7938.00
BINDER BITUMEN | | |
0120 2401-6745625 LUMP | 4250.00000 4250.00 | 3000.00000 3000.00 | 7500.00000 7500.00
REMOVAL OF EXISTING BRIDGE | | |
0130 2402-2720000 350.000 CY | 8.00000 2800.00 | 4.25000 1487.50| 12.00000 4200.00
EXCAVATION, CLASS 20 \ \ \
0140 2415-2111008 132.000 LF | 490.00000 64680.00 | 550.00000 72600.00 | 450.00000 59400.00
PRECAST CONCRETE BOX CULVERT, 10 FT. X | \ \
8 FT. | | |
0150 2415-2201008 4.000 EACH | 10000.00000 40000.00| 6000.00000 24000.00] 10500.00000 42000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 10 FT. X 8 FT. | | |
0160 2506-4984000 40.000 cCY | 170.00000 6800.00] 79.50000 3180.00] 95.00000 3800.00
FLOWABLE MORTAR | | |
0170 2507-3250005 230.000 sSY | 3.00000 690.00] 3.17000 729.10| 2.00000 460.00
ENGINEERING FABRIC | | |
0180 2507-6800061 80.000 TON | 46.00000 3680.00| 50.00000 4000.00| 44.00000 3520.00
REVETMENT, CLASS E | | |
0190 2510-6745850 383.000 SY | 6.00000 2298.00 | 10.00000 3830.00| 12.00000 4596.00
| | |

REMOVAL OF PAVEMENT



Bid Order: 008
Letting Date: 10/18/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 50-C050-100

Run Date:
Page:

Primary County: JASPER

11/16/11
008 5

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0200 2518-6910000 2.000 EACH
SAFETY CLOSURE

0210 2528-8445110 LUMP
TRAFFIC CONTROL

0220 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

6 ) IOo081

UNIT PRICE

150.00000

3200.00000

20000.00000

WA BRIDGE & CULVERT, L.C.

AMOUNT

3200.00
20000.00

224,007.26

( 4 ) PE320 | ( 5 ) RIO37 | (
PETERSON CONTRACTORS INC. |RICKLEFS EXCAVATING, LTD. | IO
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT}
_____ 150.00000  300.00  150.00000 300.00]
3450.00000 3450.001 3200.00000 3200.001
10000.00000 10000.00: 28000.00000 28000.001
$ 209,915.26: $ 216,363.521
___________ s 209015261 s 216363521 s 224,007.26

224,007.26




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 6
Bid Order: 008 Contract ID: 50-C050-100 Primary County: JASPER
Letting Date: 10/18/11 10:00 A.M.
| ( 7 ) RE300 | ( 8 ) HE420 | ( 9 ) ELO045
|[REILLY CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TWIN 10' X 8' X 66' PRECAST CONCRETE BOX CULVERT
\ \ \
0010 2102-0425071 679.000 CY | 40.00000 27160.00| 40.00000 27160.00| 42.50000 28857.50
SPECIAL BACKFILL | | |
0020 2102-2710070 1000.000 cCY | 11.00000 11000.00] 7.65000 7650.00] 9.00000 9000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 100.000 cCY | 30.00000 3000.00| 8.75000 875.00] 5.65000 565.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2104-2710020 460.000 CY | 12.00000 5520.00| 6.50000 2990.00| 4.55000 2093.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2107-0425020 94.000 cCY | 10.00000 940.00| 15.20000 1428.80| 11.10000 1043.40
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0060 2107-3825025 75.000 CY | 38.00000 2850.00] 43.00000 3225.00] 166.00000 12450.00
GRANULAR MATERIAL FOR BLANKET AND | |
SUBDRAIN | | |
0070 2108-5025000 205826.000 ST-Y | 0.02000 4116.52 0.02000 4116.52 0.01000 2058.26
OVERHAUL | | |
0100 2307-0025003 66.000 TON | 345.00000 22770.00| 350.00000 23100.00| 360.00000 23760.00
AGGREGATE, ROADWAY COVER, 3/8 IN. | | |
0110 2307-0600000 147.000 GAL | 54.00000 7938.00| 55.00000 8085.00 | 55.50000 8158.50
BINDER BITUMEN | | |
0120 2401-6745625 LUMP | 8000.00000 8000.00| 7000.00000 7000.00 | 6200.00000 6200.00
REMOVAL OF EXISTING BRIDGE | | |
0130 2402-2720000 350.000 cCY | 13.00000 4550.00| 12.00000 4200.00| 8.10000 2835.00
EXCAVATION, CLASS 20 | | |
0140 2415-2111008 132.000 LF | 520.00000 68640.00 | 630.00000 83160.00| 670.00000 88440.00
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
8 FT. | | |
0150 2415-2201008 4.000 EACH | 9300.00000 37200.00| 9700.00000 38800.00| 7900.00000 31600.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 10 FT. X 8 FT. | | |
0160 2506-4984000 40.000 cCYy | 175.00000 7000.00 | 135.00000 5400.00| 131.50000 5260.00
FLOWABLE MORTAR | | |
0170 2507-3250005 230.000 sY | 4.00000 920.00] 2.50000 575.00] 4.95000 1138.50
ENGINEERING FABRIC | | |
0180 2507-6800061 80.000 TON | 50.00000 4000.00| 40.00000 3200.00] 43.00000 3440.00
REVETMENT, CLASS E | | |
0190 2510-6745850 383.000 SY | 11.00000 4213.00] 10.00000 3830.00] 7.95000 3044.85
| | |

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 7
Bid Order: 008 Contract ID: 50-C050-100 Primary County: JASPER
Letting Date: 10/18/11 10:00 A.M.
| ( 7 ) RE300 | ( 8 ) HE420 | ( 9 ) ELO045
|[REILLY CONSTRUCTION CO., INC |HERBERGER CONSTR. CO., INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0200 2518-6910000 2.000 EACH | 150.00000 300.00] 200.00000 400.00] 310.00000 620.00
SAFETY CLOSURE | | |
0210 2528-8445110 LUMP | 3200.00000 3200.00] 4000.00000 4000.00| 3300.00000 3300.00
TRAFFIC CONTROL | | |
0220 2533-4980005 LUMP | 7500.00000 7500.00 | 8000.00000 8000.00| 9135.98000 9135.98
MOBILIZATION | | |
SECTION TOTALS \ $ 230,817.52] $ 237,195.32| $ 242,999.99
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 230,817.52| $ 237,195.32| $ 242,999.99




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 8

Bid Order: 008 Contract ID: 50-C050-100 Primary County: JASPER
Letting Date: 10/18/11 10:00 A.M.

| ( 10 ) MO480 | ( 11 ) TA060 | ( )
IMOYNA, C.J. & SONS, INC. | TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ITEMS FOR A TWIN 10' X 8' X 66' PRECAST CONCRETE BOX CULVERT
\ \ \
0010 2102-0425071 679.000 CY | 36.50000 24783.50] 30.00000 20370.00]
SPECIAL BACKFILL | |
0020 2102-2710070 1000.000 cCY | 12.00000 12000.00| 8.00000 8000.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 100.000 CYy | 100.00000 10000.00| 50.00000 5000.00|
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2104-2710020 460.000 CY | 8.00000 3680.00] 8.00000 3680.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2107-0425020 94.000 CY | 12.00000 1128.00] 20.00000 1880.00]
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0060 2107-3825025 75.000 CY | 48.00000 3600.00] 70.00000 5250.00]
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0070 2108-5025000 205826.000 ST-Y | 0.01000 2058.26] 0.02000 4116.52]
OVERHAUL | | |
0100 2307-0025003 66.000 TON | 345.00000 22770.00] 345.00000 22770.00]
AGGREGATE, ROADWAY COVER, 3/8 IN. | |
0110 2307-0600000 147.000 GAL | 54.00000 7938.00] 54.00000 7938.00]
BINDER BITUMEN | | |
0120 2401-6745625 LUMP | 15000.00000 15000.00| 9000.00000 9000.00|
REMOVAL OF EXISTING BRIDGE | | |
0130 2402-2720000 350.000 CYy | 8.00000 2800.00] 35.00000 12250.00|
EXCAVATION, CLASS 20 | | |
0140 2415-2111008 132.000 LF | 560.00000 73920.00| 709.00000 93588.00]
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
8 FT. | | |
0150 2415-2201008 4.000 EACH | 9500.00000 38000.00| 15000.00000 60000.00 |
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 10 FT. X 8 FT. | | |
0160 2506-4984000 40.000 cCY | 150.00000 6000.00| 145.00000 5800.00 |
FLOWABLE MORTAR | | |
0170 2507-3250005 230.000 sSY | 5.00000 1150.00] 5.00000 1150.00]
ENGINEERING FABRIC | | |
0180 2507-6800061 80.000 TON | 60.00000 4800.00 | 35.00000 2800.00 |
REVETMENT, CLASS E | | \
0190 2510-6745850 383.000 SY | 10.00000 3830.00] 10.00000 3830.00]
| | |

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 9

Bid Order: 008 Contract ID: 50-C050-100 Primary County: JASPER
Letting Date: 10/18/11 10:00 A.M.

[( 10 ) MO480 [( 11 ) TA060 | ( )
IMOYNA, C.J. & SONS, INC. | TAYLOR CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0200 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00]
SAFETY CLOSURE | | |
0210 2528-8445110 LUMP | 4500.00000 4500.00] 3200.00000 3200.00]
TRAFFIC CONTROL | | |
0220 2533-4980005 LUMP | 25000.00000 25000.00] 30000.00000 30000.00 |
MOBILIZATION \ \ \
SECTION TOTALS | $ 263,257.76] $ 300, 922.52] $
—————————————————————————————————————————— o
|

CONTRACT TOTALS $ 263,257.76| $ 300, 922.52] $




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
009 Contract ID: 56-2181-074
111018 10:00 A.M.

CONTRACT SIGNED by CRAMER AND ASSOC., INC.

Run Date:

Primary County: LEE
No Established DBE Goal

11/16/11
Page: 009 1

Contract Period: 80 WORK DAYS Late Start Date: 05/21/12
Project: BRFN-218-1(74)--39-56
Work Type: BRIDGE DECK OVERLAY
County: LEE Prj Awd Amt: $329,656.36
Route: U.S. 218
Location: OVER BIG SUGAR CREEK S. OF IA 16 (NBL)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. S 329,656.36 100.00 %



Bid Order: 009

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 56-2181-074

Primary Co

Run Date: 11/16/11
Page: 009 2

unty: LEE

Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) CR120 | ( ) | ( )
| CRAMER AND ASSOC., INC. \ \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-————

SECTION 0001

0010 2401-6750001 LUMP
REMOVALS, AS PER PLAN

0020 2403-0100000 2.400 cCy
STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2404-7775005 340.000 LB
REINFORCING STEEL, EPOXY COATED

0040 2413-0698074 73.300 SY
DECK REPAIR, CLASS A
0050 2426-6772016 12.000 SF

CONCRETE REPAIR
0060 2499-0800000
PAVING NOTCH REPLACEMENT
0070 2533-4980005
MOBILIZATION
0080 2599-9999018
('SQUARE YARDS' ITEM)
(CLASS HPC-0O PCC
SECTION TOTALS

112.200 LF

LUMP

741.000 SY
DECK OVERLAY

SECTION 0002 ROADWAY ITEMS

0090 2102-2625000
EMBANKMENT-IN-PLACE

0100 2102-2713090 123.000 CY
EXCAVATION, CLASS 13, WASTE

0110 2115-0100000
MODIFIED SUBBASE

0120 2122-5500060 281.000 SY
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0130 2122-7450080 333.300 SY
SHOULDER STRENGTHENING, OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND CEMENT
CONCRETE, 8 IN.

0140 2214-5145160
PAVEMENT SCARIFICATION

0150 2301-0690200
BRIDGE APPROACH, RK-20

100.000 cCYy

48.000 cCY

36.900 TON

267.900 SY

DESIGN NO. 112; A 120'-0 X VARIABLE WIDTH CONTINUOUS CONCRETE SLAB BRIDGE

\
9000.00]

9000.00000
2900.00000 6960.00:
1.50000 510.001
150.00000 10995.00:
150.00000 1800.00:
200.00000 22440.00:
30000.00000 BOOO0.00:
78.00000 57798.00:
|
$ 139,503.00]
_____________________________ +
\
30.00000 3000.00|
30.00000 3690.00:
70.00000 3360.00:
65.00000 18265.00:
|
69.00000 22997.70:
|
140.00000 5166.00|
220.00000 58938.00:



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 56-2181-074 Primary County: LEE
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) CR120 | ( ) | ( )
| CRAMER AND ASSOC., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
0160 2303-0043503 73.800 TON | 200.00000 14760.00] |
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-3 | | |
0170 2303-0246422 4.400 TON | 640.00000 2816.00| |
ASPHALT BINDER, PG 64-22 | | |
0180 2412-0000100 962.000 SY | 3.00000 2886.00| |
LONGITUDINAL GROOVING IN CONCRETE | | |
0190 2505-4008120 125.000 LF | 5.00000 625.00] |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0200 2505-4008300 112.500 LF | 21.00000 2362.50] |
STEEL BEAM GUARDRATL | | |
0210 2505-4008400 2.000 EACH | 2025.00000 4050.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0220 2505-4021010 2.000 EACH | 260.00000 520.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0230 2505-4021700 2.000 EACH | 3025.00000 6050.00] |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0240 2510-6745850 267.900 SY | 28.00000 7501.20] |
REMOVAL OF PAVEMENT | | |
0250 2527-9263109 19.280 STA | 36.00000 694.08] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2527-9263131 18.200 STA | 133.00000 2420.60| |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0270 2527-9263137 8.000 EACH | 62.00000 496.00 | |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0280 2527-9263180 37.480 STA | 36.00000 1349.28| |
PAVEMENT MARKINGS REMOVED | | |
0290 2527-9263190 8.000 EACH | 62.00000 496.00 | |
SYMBOLS AND LEGENDS REMOVED | | |
0300 2528-8400048 550.000 LF | 20.00000 11000.00]| |
TEMPORARY BARRIER RATL, CONCRETE | | |
0310 2528-8400157 1.000 EACH | 2100.00000 2100.00| |
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0320 2528-8445110 LUMP | 7000.00000 7000.00| |
| | |

TRAFFIC CONTROL



Bid Order: 009

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

56-2181-074

Run Date: 11/16/11
Page: 009 4

Primary County: LEE

Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) CR120 | ( ) | ( )
| CRAMER AND ASSOC., INC. \ \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0330 2528-8445113 10.000 EACH | 315.00000 3150.00] |
FLAGGERS | | |
0340 2551-0000110 2.000 EACH | 1230.00000 2460.00 | |
TEMP CRASH CUSHION | | |
0350 2555-0000010 LUMP | 1000.00000 1000.00 | \
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0360 2602-0000020 200.000 LF | 5.00000 1000.00| |
SILT FENCE | | |
SECTION TOTALS | $ 190,153.36]| $ \ S
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 329,656.36| S \ S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 68-C068-058 Primary County: MONROE
Letting Date: 111018 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
Contract Period: 70 WORK DAYS Late Start Date: 07/23/12

Project: BROS-C068(58)--8J-68
Work Type: BRIDGE REPLACEMENT - CCS
County: MONROE Prj Awd Amt: $327,401.94
Route: 692ND AVE.
Location: OVER SOUTH AVERY CREEK
APPROX. 7 MILES SE OF ALBIA

IOWA BRIDGE & CULVERT, L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 327,401.94 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 350,395.55 107.02 %
$ 382,239.63 116.74 %

3 Cu080 CUNNINGHAM-REIS CO.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 68-C068-058 Primary County: MONROE
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) HE420 | ( 3 ) Cu080
| IOWA BRIDGE & CULVERT, L.C. |HERBERGER CONSTR. CO., INC. |CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 100'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.550 ACRE | 1250.00000 687.50] 6100.00000 3355.00] 6000.00000 3300.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1970.000 cCY | 8.00000 15760.00| 13.00000 25610.00] 10.00000 19700.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 4100.000 cCY | 8.00000 32800.00| 5.60000 22960.00] 7.00000 28700.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260050 120.000 CYy | 21.00000 2520.00] 40.00000 4800.00] 27.00000 3240.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 7500.00000 7500.00] 7700.00000 7700.00] 15000.00000 15000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 70.000 CY | 25.00000 1750.00] 34.00000 2380.00] 40.00000 2800.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 188.000 CY | 405.00000 76140.00| 450.00000 84600.00| 450.00000 84600.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 49177.000 LB | 0.72000 35407.44 | 0.75000 36882.75| 0.69000 33932.13
REINFORCING STEEL | | |
0090 2414-6424124 222.200 LF | 60.00000 13332.00]| 64.00000 14220.80| 50.00000 11110.00
CONCRETE OPEN RAILING, TL-4 | | |
0100 2417-1040030 36.000 LF | 55.00000 1980.00] 69.00000 2484.00] 70.00000 2520.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0110 2501-0201042 1380.000 LF | 33.00000 45540.00 | 32.00000 44160.00| 34.00000 46920.00
PILES, STEEL, HP 10 X 42 | | |
0120 2501-5478042 304.000 LF | 50.00000 15200.00| 72.00000 21888.00| 70.00000 21280.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | \
0130 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1600.00000 6400.00| 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0140 2505-4021010 4.000 EACH | 175.00000 700.00] 175.00000 700.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 4.000 EACH | 1925.00000 7700.00] 1925.00000 7700.00] 1925.00000 7700.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0160 2507-3250005 1100.000 SY | 2.00000 2200.00] 2.60000 2860.00] 3.50000 3850.00
ENGINEERING FABRIC | | |
0170 2507-6800061 720.000 TON | 44.00000 31680.00| 46.00000 33120.00| 45.00000 32400.00
\ \ \

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 68-C068-058 Primary County: MONROE
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) HE420 | ( 3 ) CUu080
| IOWA BRIDGE & CULVERT, L.C. | HERBERGER CONSTR. CO., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ittt
0180 2518-6910000 2.000 EACH | 125.00000 250.00] 150.00000 300.00] 350.00000 700.00
SAFETY CLOSURE | |
0190 2526-8285000 LUMP | 2500.00000 2500.00| 3200.00000 3200.00] 3500.00000 3500.00
CONSTRUCTION SURVEY | | |
0200 2528-8445110 LUMP | 1950.00000 1950.00| 2600.00000 2600.00| 3000.00000 3000.00
TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 15000.00000 15000.00] 11400.00000 11400.00] 38000.00000 38000.00
MOBILIZATION | | |
0220 2536-6745045 LUMP | 1000.00000 1000.00| 2300.00000 2300.00] 1500.00000 1500.00
REMOVAL OF ASBESTOS | | |
0230 2601-2632110 0.600 ACRE | 350.00000 210.00] 350.00000 210.00]| 1000.00000 600.00
FERTILTIZING | | |
0240 2601-2634100 1.900 ACRE | 700.00000 1330.00]| 700.00000 1330.00]| 700.00000 1330.00
MULCHING | | |
0250 2601-2636015 0.600 ACRE | 3500.00000 2100.00| 3500.00000 2100.00| 3000.00000 1800.00
NATIVE GRASS SEEDING | | |
0260 2601-2636043 1.300 ACRE | 1850.00000 2405.00] 1850.00000 2405.00] 2500.00000 3250.00
SEEDING AND FERTILIZING (RURAL) | | |
0270 2602-0000020 1000.000 LF | 2.00000 2000.00| 2.00000 2000.00| 4.00000 4000.00
SILT FENCE | | |
0280 2602-0000030 30.000 LF | 10.00000 300.00] 10.00000 300.00] 5.00000 150.00
SILT FENCE FOR DITCH CHECKS | | |
0290 2602-0000090 1000.000 LF | 1.00000 1000.00| 0.40000 400.00] 0.25000 250.00
CLEAN-OUT OF SILT FENCE | | |
0300 2602-0000100 30.000 LF | 2.00000 60.00]| 1.00000 30.00]| 0.25000 7.50
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 327,401.94| $ 350,395.55] $ 382,239.63
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 327,401.94| $ 350,395.55] $ 382,239.63




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 011 1
Bid Order: 011 Contract ID: 76-C076-060 Primary County: POCAHONTAS
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRAVES CONSTRUCTION CO., INC.
Contract Period: 25 WORK DAYS Late Start Date: 09/10/12

Project: BROS-C076(60)--5F-76
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: POCAHONTAS Prj Awd Amt: $101,905.34
Route: Nb57
Location: 34/35 LINCOLN NE COR. 34-91-32

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 101,905.34 100.00 %
2 MI321 MIDWEST CONTRACTING, LLC $ 110,452.20 108.38 %
3 PE320 PETERSON CONTRACTORS INC. $ 112,702.31 110.59 %
4 RI020 RICHARDS CONSTRUCTION CO., INC. $ 118,817.14 116.59 %
5 MIS00 MINNOWA CONSTRUCTION, INC. $ 119,597.63 117.36 %
6 RE300 REILLY CONSTRUCTION CO., INC. $ 120,361.14 118.11 %
7 WE260 WEIDEMANN INC. $ 127,194.16 124.81 %
8 MO480 MOYNA, C.J. & SONS, INC. $ 130,163.50 127.72 %
9 NE140 NELSON & ROCK CONTRACTING, INC. $ 130,386.33 127.94 %
10 HE481 HERBST CONSTRUCTION, INC. $ 144,992.30 142.28 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 76-C076-060 Primary County: POCAHONTAS
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) MI321 | ( 3 ) PE320
| GRAVES CONSTRUCTION CO., INC |MIDWEST CONTRACTING, LLC | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2301-1033080 130.080 sSY | 80.00000 10406.40| 80.00000 10406.40| 60.60000 7882.85
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0020 2301-1033080 152.000 sSY | 92.83000 14110.16| 91.00000 13832.00]| 84.84000 12895.68
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \ \
DURABILITY, 8 IN. REINFORCED | | |
0030 2401-6745625 LUMP | 9000.00000 9000.00] 5000.00000 5000.00| 4600.00000 4600.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-0425032 847.500 TON | 10.00000 8475.00 | 3.00000 2542.50] 3.50000 2966.25
GRANULAR BACKFILL, PLACE ONLY | | |
0050 2402-2720000 1229.130 cCY | 6.00000 7374.78 | 6.00000 7374.78 5.25000 6452.93
EXCAVATION, CLASS 20 | | |
0060 2402-2722000 50.000 cCYy | 15.00000 750.00] 6.00000 300.00] 35.00000 1750.00
EXCAVATION, CLASS 22 | | |
0070 2415-2110808 76.000 LF | 363.00000 27588.00| 500.00000 38000.00] 465.00000 35340.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 | | |
FT. | | |
0080 2415-2200808 2.000 EACH | 6200.00000 12400.00]| 7500.00000 15000.00] 11500.00000 23000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 8 FT. | | |
0090 2507-3250005 113.000 sSY | 2.00000 226.00]| 2.00000 226.00]| 3.00000 339.00
ENGINEERING FABRIC | | |
0100 2507-6800061 108.600 TON | 37.00000 4018.20] 45.00000 4887.00| 39.00000 4235.40
REVETMENT, CLASS E | | |
0110 2510-6745850 213.360 SY | 5.00000 1066.80| 7.00000 1493.52| 7.50000 1600.20
REMOVAL OF PAVEMENT | | |
0120 2518-6910000 2.000 EACH | 150.00000 300.00] 100.00000 200.00| 100.00000 200.00
SAFETY CLOSURE | |
0130 2527-9263109 2.380 sSTA | 500.00000 1190.00| 500.00000 1190.00]| 500.00000 1190.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0140 2528-8445110 LUMP | 2500.00000 2500.00| 1500.00000 1500.00| 2250.00000 2250.00
TRAFFIC CONTROL | | \
0150 2533-4980005 LUMP | 2500.00000 2500.00| 8500.00000 8500.00| 8000.00000 8000.00
MOBILIZATION | |
SECTION TOTALS | S 101,905.34] S 110,452.20] S 112,702.31
—————————————————————————————————————————— T el et et
CONTRACT TOTALS | S 101,905.34] S 110,452.20] S 112,702.31




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 76-C076-060 Primary County: POCAHONTAS
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) RI0O20 | ( 5 ) MIO90O | ( 6 ) RE300
|RICHARDS CONSTRUCTION CO., I |MINNOWA CONSTR., INC |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— et sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2301-1033080 130.080 sSY | 78.50000 10211.28] 78.50000 10211.28| 80.00000 10406.40
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0020 2301-1033080 152.000 sSY | 91.05000 13839.60| 91.05000 13839.60| 92.00000 13984.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. REINFORCED | | |
0030 2401-6745625 LUMP | 5500.00000 5500.00| 5000.00000 5000.00| 7000.00000 7000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-0425032 847.500 TON | 5.00000 4237.50] 5.00000 4237.50] 9.00000 7627.50
GRANULAR BACKFILL, PLACE ONLY | | |
0050 2402-2720000 1229.130 cCY | 7.77000 9550.34| 5.00000 6145.65| 12.00000 14749.56
EXCAVATION, CLASS 20 | | |
0060 2402-2722000 50.000 cCYy | 25.00000 1250.00| 50.00000 2500.00| 20.00000 1000.00
EXCAVATION, CLASS 22 | | |
0070 2415-2110808 76.000 LF | 555.55000 42221.80| 500.00000 38000.00] 470.00000 35720.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 | | |
FT. \ \ \
0080 2415-2200808 2.000 EACH | 6666.66000 13333.32] 8500.00000 17000.00] 7500.00000 15000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 8 FT. X 8 FT. | | |
0090 2507-3250005 113.000 sSY | 2.50000 282.50] 3.00000 339.00] 4.00000 452.00
ENGINEERING FABRIC | | |
0100 2507-6800061 108.600 TON | 33.00000 3583.80] 35.00000 3801.00] 30.00000 3258.00
REVETMENT, CLASS E | | |
0110 2510-6745850 213.360 SY | 12.50000 2667.00] 10.00000 2133.60] 13.00000 2773.68
REMOVAL OF PAVEMENT | | |
0120 2518-6910000 2.000 EACH | 100.00000 200.00| 100.00000 200.00| 100.00000 200.00
SAFETY CLOSURE | |
0130 2527-9263109 2.380 sSTA | 500.00000 1190.00| 500.00000 1190.00]| 500.00000 1190.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0140 2528-8445110 LUMP | 2750.00000 2750.00| 2000.00000 2000.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 8000.00000 8000.00| 13000.00000 13000.00] 5000.00000 5000.00
MOBILIZATION | |
SECTION TOTALS | S 118,817.14| S 119,597.63] S 120,361.14
————————————————————————————————————————— o
CONTRACT TOTALS | S 118,817.14] S 119,597.63] S 120,361.14




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 4
Bid Order: 011 Contract ID: 76-C076-060 Primary County: POCAHONTAS
Letting Date: 10/18/11 10:00 A.M.
| ( 7 ) WE260 | ( 8 ) MO0480 | ( 9 ) NE140
| WEIDEMANN INC. |[MOYNA, C.J. & SONS, INC. INELSON & ROCK CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2301-1033080 130.080 sSY | 83.50000 10861.68]| 78.50000 10211.28] 78.50000 10211.28
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0020 2301-1033080 152.000 sSY | 96.05000 14599.60| 91.05000 13839.60| 95.00000 14440.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. REINFORCED | | |
0030 2401-6745625 LUMP | 6800.00000 6800.00| 12000.00000 12000.00] 5000.00000 5000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-0425032 847.500 TON | 4.00000 3390.00]| 5.00000 4237.50] 8.00000 6780.00
GRANULAR BACKFILL, PLACE ONLY | | |
0050 2402-2720000 1229.130 CY | 10.00000 12291.30] 4.00000 4916.52 5.00000 6145.65
EXCAVATION, CLASS 20 | | |
0060 2402-2722000 50.000 cCYy | 25.00000 1250.00| 20.00000 1000.00| 20.00000 1000.00
EXCAVATION, CLASS 22 | | |
0070 2415-2110808 76.000 LF | 561.50000 42674.00| 540.00000 41040.00] 586.00000 44536.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 | | |
FT. \ \ \
0080 2415-2200808 2.000 EACH | 9900.00000 19800.00] 9500.00000 19000.00] 10500.00000 21000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 8 FT. X 8 FT. | | |
0090 2507-3250005 113.000 sSY | 3.00000 339.00] 5.00000 565.00]| 3.00000 339.00
ENGINEERING FABRIC | | |
0100 2507-6800061 108.600 TON | 36.50000 3963.90| 50.00000 5430.00| 40.00000 4344.00
REVETMENT, CLASS E | | |
0110 2510-6745850 213.360 SY | 8.00000 1706.88| 10.00000 2133.60] 15.00000 3200.40
REMOVAL OF PAVEMENT | | |
0120 2518-6910000 2.000 EACH | 102.00000 204.00| 300.00000 600.00| 100.00000 200.00
SAFETY CLOSURE | |
0130 2527-9263109 2.380 sSTA | 510.00000 1213.80]| 500.00000 1190.00| 500.00000 1190.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0140 2528-8445110 LUMP | 2600.00000 2600.00| 1500.00000 1500.00]| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 5500.00000 5500.00 | 12500.00000 12500.00] 10000.00000 10000.00
MOBILIZATION | |
SECTION TOTALS | $ 127,194.16| $ 130,163.50] $ 130,386.33
————————————————————————————————————————— o
CONTRACT TOTALS | $ 127,194.16| $ 130,163.50] $ 130,386.33




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 5
Bid Order: 011 Contract ID: 76-C076-060 Primary County: POCAHONTAS
Letting Date: 10/18/11 10:00 A.M.
| (10 ) HE481 I ( ) I ( )
| HERBST CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2301-1033080 130.080 SY | 85.00000 11056.80] |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \
DURABILITY, 8 IN. | | |
0020 2301-1033080 152.000 SY | 100.00000 15200.00| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \
DURABILITY, 8 IN. REINFORCED | | |
0030 2401-6745625 LUMP | 9000.00000 9000.00| \
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-0425032 847.500 TON | 8.00000 6780.00] |
GRANULAR BACKFILL, PLACE ONLY | | |
0050 2402-2720000 1229.130 CY | 10.00000 12291.30] |
EXCAVATION, CLASS 20 | \ \
0060 2402-2722000 50.000 CY | 60.00000 3000.00]| |
EXCAVATION, CLASS 22 | | \
0070 2415-2110808 76.000 LF | 550.00000 41800.00] |
PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 | | |
FT. \ \ \
0080 2415-2200808 2.000 EACH | 8000.00000 16000.00 | |
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 8 FT. X 8 FT. | | |
0090 2507-3250005 113.000 sSY | 3.00000 339.00]| |
ENGINEERING FABRIC \ \ \
0100 2507-6800061 108.600 TON | 50.00000 5430.00 | |
REVETMENT, CLASS E | | \
0110 2510-6745850 213.360 SY | 20.00000 4267.20]| |
REMOVAL OF PAVEMENT | | |
0120 2518-6910000 2.000 EACH | 200.00000 400.00] |
SAFETY CLOSURE | |
0130 2527-9263109 2.380 STA | 600.00000 1428.00 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0140 2528-8445110 LUMP | 4000.00000 4000.00 | |
TRAFFIC CONTROL | |
0150 2533-4980005 LUMP | 14000.00000 14000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 144,992.30] $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 144,992.30] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 81-0202-086 Primary County: SAC
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRAVES CONSTRUCTION CO., INC.
Contract Period: 130 WORK DAYS Late Start Date: 04/02/12

Project: NHSX-020-2(86)--3H-81
Work Type: BRIDGE NEW - PPCB
County: SAC Prj Awd Amt: $1,524,463.66
Route: U.S. 20
Location: US 71 INTERCHANGE N. OF EARLY

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,524,463.66 100.00 %

2 CH320 CHRISTENSEN BROS., INC. $ 1,642,760.60 107.75 %

3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 1,697,901.46 111.37 %

4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,764,364.64 115.73 %

5 DI360 DIXON CONSTRUCTION CO. $ 1,783,774.74 117.01 %

6 HA800 HAWKINS CONSTRUCTION CO. $ 1,834,404.33 120.33 %

7 C0040 A.M. COHRON & SON, INC. $ 1,965,425.50 128.92 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/16/11
Page: 013 2

Bid Order: 013 Contract ID: 81-0202-086 Primary County: SAC
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) CH320 | ( 3 ) 10081
| GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 110; DUAL 223" 0 X 40" 0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2402-2720000 811.000 CY | 20.00000 16220.00] 50.00000 40550.00| 8.00000 6488.00
EXCAVATION, CLASS 20 | | |
0020 2403-0100010 1141.400 cCY | 360.00000 410904.00] 280.00000 319592.00]| 485.00000 553579.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0030 2404-7775000 27552.000 LB | 0.68000 18735.36| 0.80000 22041.60| 0.55000 15153.60
REINFORCING STEEL | | |
0040 2404-7775005 217810.000 LB | 0.69000 150288.90| 0.70000 152467.00| 0.83000 180782.30
REINFORCING STEEL, EPOXY COATED | | |
0050 2407-0551455 12.000 EACH | 6105.00000 73260.00| 7000.00000 84000.00] 5754.91000 69058.92
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D55 | | |
0060 2407-0551460 12.000 EACH | 6520.00000 78240.00| 7500.00000 90000.00| 6184.02000 74208.24
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D60 | |
0070 2407-0551505 12.000 EACH | 12550.00000 150600.00| 13000.00000 156000.00| 12027.97000 144335.64
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D105 | | |
0080 2408-7800000 2544 .000 LB | 2.65000 6741.60| 3.00000 7632.00| 2.50000 6360.00
STRUCTURAL STEEL | | |
0090 2414-6424110 1000.000 LF | 47.00000 47000.00| 40.00000 40000.00] 40.00000 40000.00
CONCRETE BARRIER RAILING | | |
0100 2501-0201057 8335.000 LF | 26.00000 216710.00] 36.00000 300060.00| 39.00000 325065.00
PILES, STEEL, HP 10 X 57 | | \
0110 2501-5374060 LUMP | 5000.00000 5000.00| 25000.00000 25000.00| 5436.53000 5436.53
TEST PILE | | |
0120 2501-6335010 400.000 LF | 25.00000 10000.00] 40.00000 16000.00| 43.24000 17296.00
PREBORED HOLES | |
0130 2526-8285000 LUMP | 7500.00000 7500.00 | 7000.00000 7000.00 | 5500.00000 5500.00
CONSTRUCTION SURVEY | | \
0140 2533-4980005 LUMP | 90000.00000 90000.00| 120000.00000 120000.00| 38000.00000 38000.00
MOBILIZATION | |
0150 2599-9999009 56.000 LF | 5.00000 280.00] 100.00000 5600.00| 24.08000 1348.48
('"LINEAR FEET' ITEM) UHPC PILE, 10 INCH | | |
(DRIVE ONLY) | | |
0160 2601-2638620 1400.000 SY | 30.00000 42000.00] 35.00000 49000.00] 20.20000 28280.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | S 1,323,479.86| S 1,434,942.60| $ 1,510,891.71
—————————————————————————————————————————— e

SECTION 0002 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 3
Bid Order: 013 Contract ID: 81-0202-086 Primary County: SAC
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) CH320 | ( 3 ) 10081
| GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2122-5190501 213.300 sY | 110.00000 23463.00| 60.00000 12798.00| 131.50000 28048.95
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0180 2301-0690200 1020.000 sSY | 148.00000 150960.00| 150.00000 153000.00]| 125.00000 127500.00
BRIDGE APPROACH, RK-20 | | |
0190 2503-0500400 4.000 EACH | 2500.00000 10000.00] 6000.00000 24000.00| 4200.00000 16800.00
BRIDGE END DRAIN, RF-40 | | |
0200 2528-8445110 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 3100.00000 3100.00
TRAFFIC CONTROL | | |
0210 2528-8445113 20.000 EACH | 315.00000 6300.00| 315.00000 6300.00| 315.00000 6300.00
FLAGGERS | | |
0220 2601-2643401 9.600 SO | 188.00000 1804.80| 100.00000 960.00| 188.00000 1804.80
TURF REINFORCEMENT MAT | | |
0230 2601-2700010 128.000 SF | 27.00000 3456.00] 45.00000 5760.00| 27.00000 3456.00
OUTLET OR CHANNEL SCOUR PROTECTION | |
SECTION TOTALS | $ 200,983.80| $ 207,818.00| $ 187,009.75
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 1,524,463.66| $ 1,642,760.60| $ 1,697,901.46




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 4
Bid Order: 013 Contract ID: 81-0202-086 Primary County: SAC
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) DI360 | ( 6 ) HA800
| GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO. | HAWKINS CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et st it ettt e e L
SECTION 0001 DESIGN NO. 110; DUAL 223" 0 X 40" 0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2402-2720000 811.000 CY | 25.00000 20275.00| 20.00000 16220.00] 23.57000 19115.27
EXCAVATION, CLASS 20 | | |
0020 2403-0100010 1141.400 cCY | 435.00000 496509.00| 325.00000 370955.00| 424.06000 484022.08
STRUCTURAL CONCRETE (BRIDGE) | | |
0030 2404-7775000 27552.000 LB | 0.82000 22592.64 | 0.80000 22041.60| 0.83000 22868.16
REINFORCING STEEL | | |
0040 2404-7775005 217810.000 LB | 0.82000 178604.20| 0.81000 176426.10| 0.95000 206919.50
REINFORCING STEEL, EPOXY COATED | | |
0050 2407-0551455 12.000 EACH | 6500.00000 78000.00| 6505.67000 78068.04 | 6357.83000 76293.96
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D55 | | \
0060 2407-0551460 12.000 EACH | 6850.00000 82200.00| 6920.50000 83046.00| 6821.74000 81860.88
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D60 | |
0070 2407-0551505 12.000 EACH | 12750.00000 153000.00| 13570.00000 162840.00| 13067.22000 156806.64
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D105 | | |
0080 2408-7800000 2544 .000 LB | 3.00000 7632.00| 2.50000 6360.00| 3.38000 8598.72
STRUCTURAL STEEL | | |
0090 2414-6424110 1000.000 LF | 49.90000 49900.00| 47.00000 47000.00| 41.56000 41560.00
CONCRETE BARRIER RAILING | | |
0100 2501-0201057 8335.000 LF | 36.50000 304227.50] 37.00000 308395.00] 34.47000 287307.45
PILES, STEEL, HP 10 X 57 | | |
0110 2501-5374060 LUMP | 10000.00000 10000.00] 7000.00000 7000.00 | 11592.87000 11592.87
TEST PILE | | |
0120 2501-6335010 400.000 LF | 22.00000 8800.00 | 30.00000 12000.00] 39.07000 15628.00
PREBORED HOLES | | |
0130 2526-8285000 LUMP | 6500.00000 6500.00] 7000.00000 7000.00 | 5387.32000 5387.32
CONSTRUCTION SURVEY | | |
0140 2533-4980005 LUMP | 90000.00000 90000.00|] 227000.00000 227000.00|] 183402.43000 183402.43
MOBILIZATION | | |
0150 2599-9999009 56.000 LF | 200.00000 11200.00] 30.00000 1680.00| 28.76000 1610.56
('"LINEAR FEET' ITEM) UHPC PILE, 10 INCH | | |
(DRIVE ONLY) | | |
0160 2601-2638620 1400.000 SY | 40.00000 56000.00| 40.00000 56000.00| 36.55000 51170.00
MACADAM STONE SLOPE PROTECTION | \ \
SECTION TOTALS | $ 1,575,440.34] $ 1,582,031.74] S 1,654,143.84
—————————————————————————————————————————— e

SECTION 0002 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 5
Bid Order: 013 Contract ID: 81-0202-086 Primary County: SAC
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) DI360 | ( 6 ) HA800
| GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO. | HAWKINS CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2122-5190501 213.300 sY | 95.00000 20263.50]| 110.00000 23463.00| 66.91000 14271.90
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0180 2301-0690200 1020.000 sSY | 135.00000 137700.00| 148.00000 150960.00| 127.93000 130488.60
BRIDGE APPROACH, RK-20 | | |
0190 2503-0500400 4.000 EACH | 3600.00000 14400.00] 2500.00000 10000.00] 5074.48000 20297.92
BRIDGE END DRAIN, RF-40 | | |
0200 2528-8445110 LUMP | 5000.00000 5000.00| 4300.00000 4300.00] 3300.53000 3300.53
TRAFFIC CONTROL | | |
0210 2528-8445113 20.000 EACH | 315.00000 6300.00| 315.00000 6300.00| 315.00000 6300.00
FLAGGERS | | |
0220 2601-2643401 9.600 SO | 188.00000 1804.80| 100.00000 960.00| 200.16000 1921.54
TURF REINFORCEMENT MAT | | |
0230 2601-2700010 128.000 SF | 27.00000 3456.00] 45.00000 5760.00| 28.75000 3680.00
OUTLET OR CHANNEL SCOUR PROTECTION | |
SECTION TOTALS | $ 188,924.30| $ 201,743.00]| $ 180,260.49
—————————————————————————————————————————— i ettt Sttt T T
CONTRACT TOTALS | S 1,764,364.64] S 1,783,774.74] S 1,834,404.33




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 6
Bid Order: 013 Contract ID: 81-0202-086 Primary County: SAC
Letting Date: 10/18/11 10:00 A.M.
| ( 7 ) C0040 | ( ) | ( )
| COHRON, A.M. & SON, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 110; DUAL 223' 0 X 40' 0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2402-2720000 811.000 CY | 15.00000 12165.00| |
EXCAVATION, CLASS 20 | | I
0020 2403-0100010 1141.400 CY | 444 ,.57000 507432.20] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0030 2404-7775000 27552.000 LB | 0.85000 23419.20] |
REINFORCING STEEL \ \ \
0040 2404-7775005 217810.000 LB | 0.92000 200385.20] |
REINFORCING STEEL, EPOXY COATED | | \
0050 2407-0551455 12.000 EACH | 7990.00000 95880.00] |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D55 \ \ \
0060 2407-0551460 12.000 EACH | 8614.00000 103368.00| |
BEAMS, PRETENSIONED PRESTRESSED | | \
CONCRETE, D60 | | |
0070 2407-0551505 12.000 EACH | 17167.00000 206004.00] |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D105 | | |
0080 2408-7800000 2544 .000 1B | 4.25000 10812.00| |
STRUCTURAL STEEL | |
0090 2414-6424110 1000.000 LF | 55.00000 55000.00| |
CONCRETE BARRIER RAILING | | |
0100 2501-0201057 8335.000 LF | 37.88000 315729.80] |
PILES, STEEL, HP 10 X 57 | \ \
0110 2501-5374060 LUMP | 15141.98000 15141.98| |
TEST PILE | | |
0120 2501-6335010 400.000 LF | 33.57000 13428.00| |
PREBORED HOLES | |
0130 2526-8285000 LUMP | 6500.00000 6500.00 | |
CONSTRUCTION SURVEY | | |
0140 2533-4980005 LUMP | 158100.22000 158100.22| |
MOBILIZATION | |
0150 2599-9999009 56.000 LF | 32.00000 1792.00] |
('"LINEAR FEET' ITEM) UHPC PILE, 10 INCH | | |
(DRIVE ONLY) | | |
0160 2601-2638620 1400.000 SY | 25.50000 35700.00| |
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 1,760,857.60] $ \ $
—————————————————————————————————————————— o

SECTION 0002

ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 7
Bid Order: 013 Contract ID: 81-0202-086 Primary County: SAC
Letting Date: 10/18/11 10:00 A.M.
| ( 7 ) CO040 | ( ) | ( )
| COHRON, A.M. & SON, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0170 2122-5190501 213.300 sY | 87.00000 18557.10| |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0180 2301-0690200 1020.000 sSY | 152.50000 155550.00| |
BRIDGE APPROACH, RK-20 | | |
0190 2503-0500400 4.000 EACH | 3850.00000 15400.00] |
BRIDGE END DRAIN, RF-40 | | |
0200 2528-8445110 LUMP | 3500.00000 3500.00| |
TRAFFIC CONTROL | | |
0210 2528-8445113 20.000 EACH | 315.00000 6300.00| |
FLAGGERS | | |
0220 2601-2643401 9.600 SO | 188.00000 1804.80| |
TURF REINFORCEMENT MAT | | |
0230 2601-2700010 128.000 SF | 27.00000 3456.00] \
OUTLET OR CHANNEL SCOUR PROTECTION | | |
SECTION TOTALS | $ 204,567.90| $ | $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 1,965,425.50| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 014 1
Bid Order: 014 Contract ID: 85-7430-611 Primary County: STORY
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 30 WORK DAYS Late Start Date: 05/07/12

Project: STP-E-7430(611)--8V-85
Work Type: BRIDGE NEW - STEEL GIRDER
County: STORY Prj Awd Amt: $355,216.50
Route: S. SKUNK RIVER TRAIL
Location: CONSTRUCTION OF A 170'-10 X 10'-0 TRAIL
BRIDGE OVER THE SKUNK RIVER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 355,216.50 100.00 %
2 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 399,508.00 112.46 %
3 CH320 CHRISTENSEN BROS., INC. $ 401,916.00 113.14 %
4 DI360 DIXON CONSTRUCTION CO. $ 403,073.00 113.47 %
5 JE200 JENSEN CONSTRUCTION CO. $ 416,308.00 117.19 %
6 HE420 HERBERGER CONSTRUCTION CO., INC. $ 422,501.50 118.94 %
7 GR100 GRAVES CONSTRUCTION CO., INC. $ 427,709.10 120.40 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 85-7430-611 Primary County: STORY
Letting Date: 10/18/11 10:00 A.M.
\ 1 ) PE320 | ( 2 ) UNO59 | ( 3 ) CH320
| PETERSON CONTRACTORS INC. |[UNITED CONTRACTORS INC. AND | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ITEMS FOR 170" -10 X 10'-0 PRE-ENGINEERED STEEL TRUSS RECREATIONAL TRAIL BRIDGE
\ \ \
0010 2101-0850001 0.600 ACRE | 3800.00000 2280.00] 6900.00000 4140.00| 7000.00000 4200.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 750.000 CY | 20.00000 15000.00] 21.50000 16125.00| 22.00000 16500.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 650.000 CY | 6.25000 4062.50] 10.85000 7052.50]| 11.00000 7150.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2123-7450000 6.600 STA | 200.00000 1320.00| 350.00000 2310.00] 350.00000 2310.00
SHOULDER CONSTRUCTION, EARTH | | |
0050 2312-8260250 450.000 TON | 26.50000 11925.00] 34.00000 15300.00] 35.00000 15750.00
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | |
0060 2429-0000100 1.000 EACH | 198000.00000 198000.00| 218000.00000 218000.00| 230000.00000 230000.00
PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE | | |
170'-10 X 10'-0 \ \
0070 2501-0201042 400.000 LF | 33.44000 13376.00] 45.00000 18000.00] 32.00000 12800.00
PILES, STEEL, HP 10 X 42 | | |
0080 2507-3250005 1200.000 sSY | 2.90000 3480.00| 2.25000 2700.00 | 2.00000 2400.00
ENGINEERING FABRIC | | |
0090 2507-6800061 1200.000 TON | 40.00000 48000.00] 42.00000 50400.00| 38.00000 45600.00
REVETMENT, CLASS E | | |
0100 2511-0302500 300.000 sSY | 46.90000 14070.00] 43.00000 12900.00] 30.00000 9000.00
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 5 IN. | | |
0110 2511-0310100 3.300 STA | 450.00000 1485.00| 675.00000 2227.50] 700.00000 2310.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0120 2519-1001000 44.300 LF | 120.00000 5316.00] 120.00000 5316.00] 120.00000 5316.00
FENCE, CHAIN LINK, VINYL COATED | | |
0130 2524-9275100 16.000 LF \ 12.00000 192.00] 12.00000 192.00] 50.00000 800.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | \ \
0140 2524-9325001 8.000 SF | 25.00000 200.00] 25.00000 200.00] 20.00000 160.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0150 2526-8285000 LUMP | 4000.00000 4000.00| 4000.00000 4000.00| 4000.00000 4000.00
CONSTRUCTION SURVEY | | \
0160 2533-4980005 LUMP | 28000.00000 28000.00| 34000.00000 34000.00] 40000.00000 40000.00
MOBILIZATION | |
0170 2601-2634100 0.600 ACRE | 700.00000 420.00] 700.00000 420.00] 700.00000 420.00
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 85-7430-611 Primary County: STORY
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) UNO59 | ( 3 ) CH320
| PETERSON CONTRACTORS INC. |[UNITED CONTRACTORS INC. AND | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2601-2636043 0.600 ACRE | 3900.00000 2340.00] 7250.00000 4350.00] 2000.00000 1200.00
SEEDING AND FERTILIZING (RURAL) | | |
0190 2602-0000020 500.000 LF \ 2.50000 1250.00]| 2.50000 1250.00| 3.00000 1500.00
SILT FENCE | | |
0200 2602-0000060 500.000 LF | 0.50000 250.00| 1.00000 500.00] 0.50000 250.00
REMOVAL OF SILT FENCE | | |
0210 2602-0000090 500.000 LF | 0.50000 250.00] 0.25000 125.00] 0.50000 250.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS \ $ 355,216.50] $ 399,508.00| $ 401,916.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 355,216.50]| $ 399,508.00| $ 401,916.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 4
Bid Order: 014 Contract ID: 85-7430-611 Primary County: STORY
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) JE200 | ( 6 ) HE420
|DIXON CONSTR. CO. | JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR 170" -10 X 10'-0 PRE-ENGINEERED STEEL TRUSS RECREATIONAL TRAIL BRIDGE
\ \ \
0010 2101-0850001 0.600 ACRE | 6900.00000 4140.00] 6900.00000 4140.00]| 5700.00000 3420.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 750.000 CY | 21.50000 16125.00] 21.50000 16125.00| 32.00000 24000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 650.000 CY | 10.85000 7052.50] 10.85000 7052.50] 7.10000 4615.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2123-7450000 6.600 STA | 350.00000 2310.00] 350.00000 2310.00] 165.00000 1089.00
SHOULDER CONSTRUCTION, EARTH | | |
0050 2312-8260250 450.000 TON | 34.00000 15300.00] 32.00000 14400.00] 50.00000 22500.00
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | |
0060 2429-0000100 1.000 EACH | 234000.00000 234000.00|] 233000.00000 233000.00|] 246000.00000 246000.00
PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE | | |
170'-10 X 10'-0 | |
0070 2501-0201042 400.000 LF | 30.00000 12000.00] 30.00000 12000.00] 36.50000 14600.00
PILES, STEEL, HP 10 X 42 | | |
0080 2507-3250005 1200.000 sSY | 1.25000 1500.00| 3.00000 3600.00| 3.00000 3600.00
ENGINEERING FABRIC | | |
0090 2507-6800061 1200.000 TON | 37.75000 45300.00] 44.00000 52800.00| 47.00000 56400.00
REVETMENT, CLASS E | | |
0100 2511-0302500 300.000 sSY | 43.00000 12900.00] 51.00000 15300.00] 43.50000 13050.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0110 2511-0310100 3.300 STA | 675.00000 2227.50] 675.00000 2227.50] 380.00000 1254.00
SPECIAL COMPACTION OF SUBGRADE FOR | |
RECREATIONAL TRAIL | | |
0120 2519-1001000 44.300 LF | 120.00000 5316.00] 120.00000 5316.00] 125.00000 5537.50
FENCE, CHAIN LINK, VINYL COATED | | |
0130 2524-9275100 16.000 LF \ 12.00000 192.00] 12.00000 192.00] 13.00000 208.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | \ \
0140 2524-9325001 8.000 SF | 25.00000 200.00] 25.00000 200.00] 26.00000 208.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0150 2526-8285000 LUMP | 3000.00000 3000.00| 5000.00000 5000.00| 3700.00000 3700.00
CONSTRUCTION SURVEY | | |
0160 2533-4980005 LUMP | 37000.00000 37000.00| 36000.00000 36000.00| 19000.00000 19000.00
MOBILIZATION | |
0170 2601-2634100 0.600 ACRE | 700.00000 420.00] 700.00000 420.00] 700.00000 420.00
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 5
Bid Order: 014 Contract ID: 85-7430-611 Primary County: STORY
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) JE200 | ( 6 ) HE420
|DIXON CONSTR. CO. | JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2601-2636043 0.600 ACRE | 3900.00000 2340.00] 7250.00000 4350.00] 2000.00000 1200.00
SEEDING AND FERTILIZING (RURAL) | | |
0190 2602-0000020 500.000 LF | 2.50000 1250.00| 2.50000 1250.00| 2.50000 1250.00
SILT FENCE | | |
0200 2602-0000060 500.000 LF | 0.50000 250.00| 1.00000 500.00] 0.50000 250.00
REMOVAL OF SILT FENCE | | |
0210 2602-0000090 500.000 LF | 0.50000 250.00] 0.25000 125.00] 0.40000 200.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 403,073.00| $ 416,308.00| $ 422,501.50
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 403,073.00| $ 416,308.00| $ 422,501.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 6
Bid Order: 014 Contract ID: 85-7430-611 Primary County: STORY
Letting Date: 10/18/11 10:00 A.M.
| ( 7 ) GR100 | ( ) | ( )
| GRAVES CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR 170" -10 X 10'-0 PRE-ENGINEERED STEEL TRUSS RECREATIONAL TRAIL BRIDGE
\ \ \
0010 2101-0850001 0.600 ACRE | 6900.00000 4140.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710070 750.000 CY | 21.95000 16462.50| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 650.000 CY | 10.85000 7052.50] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2123-7450000 6.600 STA | 350.00000 2310.00] |
SHOULDER CONSTRUCTION, EARTH | | |
0050 2312-8260250 450.000 TON | 36.00000 16200.00] |
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | \
0060 2429-0000100 1.000 EACH | 238000.00000 238000.00| |
PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE | | |
170'-10 X 10'-0 \ \
0070 2501-0201042 400.000 LF | 36.00000 14400.00] |
PILES, STEEL, HP 10 X 42 | | |
0080 2507-3250005 1200.000 sSY | 2.00000 2400.00| |
ENGINEERING FABRIC | | |
0090 2507-6800061 1200.000 TON | 45.00000 54000.00| |
REVETMENT, CLASS E | | |
0100 2511-0302500 300.000 sSY | 44.00000 13200.00] |
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0110 2511-0310100 3.300 STA | 675.00000 2227.50] |
SPECIAL COMPACTION OF SUBGRADE FOR | |
RECREATIONAL TRAIL | | |
0120 2519-1001000 44.300 LF | 122.00000 5404.60| |
FENCE, CHAIN LINK, VINYL COATED | | |
0130 2524-9275100 16.000 LF | 12.00000 192.00] |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0140 2524-9325001 8.000 SF | 25.00000 200.00] |
TYPE A SIGNS, SHEET ALUMINUM | | |
0150 2526-8285000 LUMP | 3200.00000 3200.00] |
CONSTRUCTION SURVEY | | \
0160 2533-4980005 LUMP | 45000.00000 45000.00] |
MOBILIZATION | |
0170 2601-2634100 0.600 ACRE | 700.00000 420.00] |
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 7
Bid Order: 014 Contract ID: 85-7430-611 Primary County: STORY
Letting Date: 10/18/11 10:00 A.M.
| ( 7 ) GR100 | ( ) | ( )
| GRAVES CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2601-2636043 0.600 ACRE | 2000.00000 1200.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0190 2602-0000020 500.000 LF | 2.50000 1250.00] |
SILT FENCE | | |
0200 2602-0000060 500.000 LF | 0.50000 250.00] |
REMOVAL OF SILT FENCE | | |
0210 2602-0000090 500.000 LF | 0.40000 200.00] |
CLEAN-OUT OF SILT FENCE | \ \
SECTION TOTALS | S 427,709.10| S | $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 427,709.10| S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 015 1
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 111018 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to CRAMER AND ASSOC., INC.
Contract Period: 80 WORK DAYS Late Start Date: 11/07/11

Project: STP-ES-1867(609)--8I-96
Work Type: BRIDGE NEW - OTHER
County: WINNESHIEK Prj Awd Amt: $1,794,219.58
Route: TROUT RUN TRAIL #10
Location: BRIDGING HIGHWAY 9, SEGMENT #10

CRAMER AND ASSOC., INC.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  CR120 CRAMER AND ASSOC., INC. $ 1,794,219.58 100.00 %
2 MI900 MINNOWA CONSTRUCTION, INC. $ 1,938,335.00 108.03 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 1,999,315.79 111.43 %
4  BR160 BRENNAN CONSTRUCTION CO. $ 2,197,970.33 122.50 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 2
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) MI900 | ( 3 ) TA060
| CRAMER AND ASSOC., INC. |[MINNOWA CONSTR., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850001 0.530 ACRE | 3900.00000 2067.00] 3900.00000 2067.00] 3900.00000 2067.00
CLEARING AND GRUBBING | | |
0020 2102-0425071 659.600 CY | 24.95000 16457.02| 25.00000 16490.00| 24.95000 16457.02
SPECIAL BACKFILL | | |
0030 2102-2710070 1455.000 CY | 4.59000 6678.45| 4.60000 6693.00| 4.59000 6678.45
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2713070 17954.400 CY | 6.59000 118319.50] 6.59000 118319.50] 6.59000 118319.50
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0050 2105-8425015 895.000 CY | 3.59000 3213.05] 3.60000 3222.00] 3.59000 3213.05
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0060 2110-3825010 593.000 TON | 16.95000 10051.35] 17.00000 10081.00] 16.95000 10051.35
GRANULAR MATERIAL | | |
0070 2123-7450020 23.400 STA | 150.00000 3510.00] 150.00000 3510.00] 150.00000 3510.00
SHOULDER FINISHING, EARTH | | |
0080 2210-0475105 267.670 TON | 13.95000 3734.00] 13.95000 3734.00] 13.95000 3734.00
CHOKE STONE BASE | | |
0090 2210-0475290 535.330 TON | 13.95000 7467.85] 13.95000 7467.85] 13.95000 7467.85
MACADAM STONE BASE | | |
0100 2301-0690180 24.800 SY | 200.00000 4960.00| 200.00000 4960.00| 200.00000 4960.00
BRIDGE APPROACH, RK-18 | | |
0110 2304-0100000 1900.900 sSY | 29.70000 56456.73| 30.00000 57027.00| 29.70000 56456.73
DETOUR PAVEMENT | | |
0120 2314-8257000 5.500 STA | 1000.00000 5500.00| 300.00000 1650.00| 500.00000 2750.00
DUST CONTROL SURFACE TREATMENT | | |
0130 2402-0425030 6071.000 CY | 21.00000 127491.00| 25.00000 151775.00| 26.95000 163613.45
GRANULAR BACKFILL | | |
0140 2402-2720000 155.600 CY | 25.00000 3890.00| 50.00000 7780.00 | 35.00000 5446.00
EXCAVATION, CLASS 20 | | |
0150 2403-0100010 91.300 cCY | 375.00000 34237.50| 600.00000 54780.00| 500.00000 45650.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0160 2403-0100030 307.300 CY | 950.00000 291935.00]| 1300.00000 399490.00] 1352.00000 415469.60
STRUCTURAL CONCRETE 4500 PSI OR GREATER | | |
0170 2403-7302000 1292.600 SY | 17.90000 23137.54| 19.00000 24559.40| 17.90000 23137.54
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0180 2404-7775005 69898.000 LB | 1.23000 85974.54 | 1.30000 90867.40| 1.00000 69898.00
REINFORCING STEEL, EPOXY COATED | | |
0190 2414-6460000 464.000 LF | 225.00000 104400.00| 245.00000 113680.00| 250.00000 116000.00
| | |

ORNAMENTAL METAL RAILING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 3
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) MI900 | ( 3 ) TA060
| CRAMER AND ASSOC., INC. |MINNOWA CONSTR., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0200 2417-1040015 60.000 LF | 25.00000 1500.00 | 25.00000 1500.00 | 25.00000 1500.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |
0210 2432-0000100 4780.000 SF | 36.00000 172080.00 | 40.00000 191200.00| 35.00000 167300.00
MECHANICALLY STABILIZED EARTH RETAINING | | |
WALL | | |
0220 2501-0201253 720.000 LF | 50.00000 36000.00 | 40.00000 28800.00] 40.00000 28800.00
PILES, STEEL, HP 12 X 53 | | |
0230 2502-8212204 205.000 LF | 10.00000 2050.00 | 10.00000 2050.00 | 10.00000 2050.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0240 2502-8220197 2.000 EACH | 250.00000 500.00| 200.00000 400.00| 250.00000 500.00
SUBDRAIN OUTLET (RF-19F) | | I
0250 2503-0112008 70.000 LF | 40.00000 2800.00 | 40.00000 2800.00 | 40.00000 2800.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | |
0260 2503-0114218 125.000 LF | 43.95000 5493.75| 43.95000 5493.75]| 43.95000 5493.75
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0270 2510-6745850 1154.300 SY | 4.75000 5482.93| 4.75000 5482.93| 4.75000 5482.93
REMOVAL OF PAVEMENT | | |
0280 2511-0302500 949.000 SY | 34.54000 32778.46| 34.54000 32778.46| 34.54000 32778.46
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | \ |
0290 2511-7526108 82.200 SY | 49.50000 4068.90 | 49.50000 4068.90 | 49.50000 4068.90
SIDEWALK, REINFORCED P.C. CONCRETE, 8 | | |
IN. | | |
0300 2515-2475007 100.400 SY | 44.95000 4512.98| 44.95000 4512.98| 44.95000 4512.98
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0310 2516-8725006 1039.000 SF | 60.60000 62963.40| 42.00000 43638.00]| 60.60000 62963.40
LIMESTONE RETAINING WALL, AS PER PLAN | | |
0320 2518-6910000 2.000 EACH | 120.00000 240.00 | 120.00000 240.00 | 120.00000 240.00
SAFETY CLOSURE | |
0330 2519-1001000 433.000 LF | 23.65000 10240.45| 23.65000 10240.45| 23.65000 10240.45
FENCE, CHAIN LINK, VINYL COATED | | |
0340 2523-0000200 225.000 LF | 9.00000 2025.00 | 9.00000 2025.00 | 9.00000 2025.00
ELECTRICAL CIRCUITS | | I
0350 2523-0000310 1.000 EACH | 600.00000 600.00| 600.00000 600.00] 600.00000 600.00
| | |

HANDHOLES AND JUNCTION BOXES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 4
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 10/18/11 10:00 A.M.
\ 1 ) CR120 | ( 2 ) MI900 | ( 3 ) TA060
| CRAMER AND ASSOC., INC. |[MINNOWA CONSTR., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0360 2523-0000400 1.000 EACH | 6550.00000 6550.00| 6550.00000 6550.00| 6550.00000 6550.00
CONTROL CABINET | | |
0370 2524-9275100 16.000 LF | 9.00000 144.00] 9.00000 144.00] 9.00000 144.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN | | |
X 4 IN. | \ \
0380 2524-9325001 24.500 SF | 20.00000 490.00] 20.00000 490.00] 20.00000 490.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0390 2527-9263109 20.070 STA | 45.00000 903.15] 45.00000 903.15] 45.00000 903.15
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0400 2527-9263130 3.000 STA | 100.00000 300.00] 100.00000 300.00] 100.00000 300.00
REMOVABLE TAPE MARKINGS | | |
0410 2527-9263180 17.570 STA | 45.00000 790.65]| 45.00000 790.65]| 45.00000 790.65
PAVEMENT MARKINGS REMOVED | | |
0420 2528-8400048 275.000 LF | 27.00000 7425.00 | 25.00000 6875.00| 30.00000 8250.00
TEMPORARY BARRTIER RATL, CONCRETE | |
0430 2528-8400157 2.000 EACH | 1500.00000 3000.00| 1500.00000 3000.00| 1500.00000 3000.00
TEMPORARY FLOODLIGHTING LUMINATIRE | |
0440 2528-8445110 LUMP | 9300.00000 9300.00] 9300.00000 9300.00] 9300.00000 9300.00
TRAFFIC CONTROL | | |
0450 2533-4980005 LUMP | 162000.00000 162000.00| 173000.00000 173000.00| 212000.00000 212000.00
MOBILIZATION | |
0460 2551-0000110 2.000 EACH | 1900.00000 3800.00| 1900.00000 3800.00| 1900.00000 3800.00
TEMP CRASH CUSHION | | |
0470 2599-9999001 0.950 ACRE | 4600.00000 4370.00| 4000.00000 3800.00| 4600.00000 4370.00
("ACRES' ITEM) HYDRO SEED AND MULCH | |
0480 2599-9999005 1.000 EACH | 2500.00000 2500.00| 2000.00000 2000.00| 2500.00000 2500.00
("EACH' ITEM) BRIDGE INTAKE | | |
0490 2599-9999009 50.000 LF | 90.00000 4500.00| 150.00000 7500.00 | 150.00000 7500.00
('"LINEAR FEET' ITEM) PILE CASTING, | |
CORRUGATED METAL PIPE, 24 | | |
0500 2599-9999009 1422.000 LF | 67.00000 95274.00| 65.00000 92430.00| 75.00000 106650.00
("LINEAR FEET' ITEM) POST-TENSIONED | |
TENDONS | | |
0510 2599-9999009 150.000 LF | 5.00000 750.00] 3.00000 450.00| 5.00000 750.00
("LINEAR FEET' ITEM) WOOD EXCELSIOR | | |
SEDIMENT LOGS | |
0520 2599-9999010 LUMP | 58900.00000 58900.00| 60900.00000 60900.00 | 58900.00000 58900.00
('"LUMP SUM' ITEM) LIGHTING SYSTEM | |
0530 2601-2634100 0.700 ACRE | 700.00000 490.00] 700.00000 490.00] 700.00000 490.00
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 5
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) MI900 | ( 3 ) TA060
| CRAMER AND ASSOC., INC. |[MINNOWA CONSTR. INC | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0540 2601-2636044 0.700 ACRE | 4500.00000 3150.00] 6000.00000 4200.00] 4500.00000 3150.00
SEEDING AND FERTILIZING (URBAN) | | |
0550 2601-2638620 2.400 sSY | 100.00000 240.00] 100.00000 240.00] 100.00000 240.00
MACADAM STONE SLOPE PROTECTION | | |
0560 2601-2642100 2.500 ACRE | 1500.00000 3750.00] 250.00000 625.00 | 1500.00000 3750.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0570 2602-0000020 700.000 LF | 2.50000 1750.00| 2.00000 1400.00| 2.50000 1750.00
SILT FENCE | | \
0580 2602-0000060 700.000 LF | 0.50000 350.00] 0.50000 350.00] 0.50000 350.00
REMOVAL OF SILT FENCE | | \
0590 2602-0000090 100.000 LF | 3.50000 350.00] 0.50000 50.00| 3.50000 350.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 1,623,893.20| $ 1,793,571.42| S 1,842,513.21
—————————————————————————————————————————— e
SECTION 0002 ITEMS FOR A 235'-0 X 12'-0 POST TENSIONED CONCRETE SLAB BRIDGE
\ \ \
0600 2102-0425071 22.400 CY | 30.00000 672.00] 30.00000 672.00| 30.00000 672.00
SPECIAL BACKFILL | | |
0610 2102-2713070 4179.800 CY | 5.55000 23197.89] 5.55000 23197.89| 5.55000 23197.89
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0620 2105-8425011 142.000 CY | 3.95000 560.90| 3.95000 560.90| 3.95000 560.90
TOPSOIL, SPREAD | | |
0630 2105-8425015 574.000 CY | 3.95000 2267.30] 3.95000 2267.30] 3.95000 2267.30
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0640 2123-7450020 5.710 STA | 150.00000 856.50] 150.00000 856.50] 150.00000 856.50
SHOULDER FINISHING, EARTH | | |
0650 2301-0690180 23.200 sSY | 200.00000 4640.00| 200.00000 4640.00| 200.00000 4640.00
BRIDGE APPROACH, RK-18 | | |
0660 2402-2720000 21.000 cCy | 40.00000 840.00| 50.00000 1050.00| 45.00000 945.00
EXCAVATION, CLASS 20 | | |
0670 2403-0100010 32.600 CY | 650.00000 21190.00| 600.00000 19560.00| 500.00000 16300.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0680 2404-7775005 3710.000 LB | 1.28000 4748.80| 1.30000 4823.00] 1.00000 3710.00
REINFORCING STEEL, EPOXY COATED | \ \
0690 2435-0256210 1.000 EACH | 3780.00000 3780.00| 3780.00000 3780.00 | 3780.00000 3780.00
INTAKE, SW-562 MODIFIED | | |
0700 2501-0201253 100.000 LF | 50.00000 5000.00| 40.00000 4000.00| 45.00000 4500.00
PILES, STEEL, HP 12 X 53 | | \
0710 2501-6335010 32.000 LF | 50.00000 1600.00| 50.00000 1600.00| 75.00000 2400.00
| | \

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 6
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) MI900 | ( 3 ) TA060
| CRAMER AND ASSOC., INC. | MINNOWA CONSTR., INC | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0720 2503-0112008 70.000 LF | 40.00000 2800.00 | 40.00000 2800.00 | 40.00000 2800.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |
0730 2503-0114218 29.000 LF | 44.56000 1292.24 | 44.56000 1292.24 | 44.56000 1292.24
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | \ \
0740 2503-0114242 332.000 LF | 80.88000 26852.16| 80.88000 26852.16| 80.88000 26852.16
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 42 IN. | | |
0750 2503-0200336 8.000 LF | 25.00000 200.00 | 25.00000 200.00 | 25.00000 200.00
REMOVE AND REINSTALL STORM SEWER PIPE | |
GREATER THAN 36 IN. \ \ \
0760 2507-3250005 60.000 SY | 2.95000 177.00] 3.00000 180.00] 2.95000 177.00
ENGINEERING FABRIC | \ \
0770 2507-6800042 105.000 TON | 20.00000 2100.00]| 20.00000 2100.00]| 20.00000 2100.00
REVETMENT, CLASS D | \ \
0780 2511-0302500 60.800 SY | 34.50000 2097.60| 34.50000 2097.60 | 34.50000 2097.60
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 5 IN. | | |
0790 2518-6910000 2.000 EACH | 120.00000 240.00 | 120.00000 240.00 | 120.00000 240.00
SAFETY CLOSURE | |
0800 2519-1001000 252.600 LF | 23.65000 5973.99] 23.65000 5973.99] 23.65000 5973.99
FENCE, CHAIN LINK, VINYL COATED | | |
0810 2523-0000200 355.000 LF | 10.00000 3550.00 | 10.00000 3550.00 | 10.00000 3550.00
ELECTRICAL CIRCUITS \ \ \
0820 2524-9275100 40.000 LF | 9.00000 360.00| 9.00000 360.00| 9.00000 360.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | \ \
X 4 IN. | | |
0830 2524-9325001 48.250 SF | 20.00000 965.00| 20.00000 965.00| 20.00000 965.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0840 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
TRAFFIC CONTROL | |
0850 2533-4980005 LUMP | 38000.00000 38000.00| 20000.00000 20000.00| 30000.00000 30000.00
MOBILIZATION | |
0860 2599-9999001 1.600 ACRE | 4600.00000 7360.00 | 4000.00000 6400.00] 4600.00000 7360.00
("ACRES' ITEM) HYDRO SEED AND MULCH | | |
0870 2599-9999005 1.000 EACH | 2500.00000 2500.00 | 2000.00000 2000.00 | 2500.00000 2500.00
| | |

("EACH' ITEM)

BRIDGE INTAKE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 7
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) MIS0O | ( 3 ) TAO06O
| CRAMER AND ASSOC., INC. |[MINNOWA CONSTR., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0880 2599-9999009 225.000 LF | 5.00000 1125.00] 3.00000 675.00] 5.00000 1125.00
('"LINEAR FEET' ITEM) WOOD EXCELSIOR | | |
SEDIMENT LOGS | | |
0890 2601-2642100 2.500 ACRE | 1500.00000 3750.00] 250.00000 625.00] 1500.00000 3750.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0900 2602-0000020 170.000 LF | 2.50000 425.00] 2.00000 340.00] 2.50000 425.00
SILT FENCE | | |
0910 2602-0000060 170.000 LF | 0.50000 85.00] 0.50000 85.00] 0.50000 85.00
REMOVAL OF SILT FENCE | | |
0920 2602-0000090 40.000 LF | 3.00000 120.00] 0.50000 20.00| 3.00000 120.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 170,326.38] $ 144,763.58] $ 156,802.58
—————————————————————————————————————————— f——————
| | |

$ 1,794,219.58 $ 1,938,335.00 $ 1,999,315.79




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 8
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 10/18/11 10:00 A.M.
4 ) BR160 ( ) ( )

(
BRENNAN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TRAIL ITEMS
I I I
0010 2101-0850001 0.530 ACRE | 10800.00000 5724.00] |
CLEARING AND GRUBBING | | |
0020 2102-0425071 659.600 CY | 21.50000 14181.40| |
SPECIAL BACKFILL | I I
0030 2102-2710070 1455.000 cCy | 2.75000 4001.25] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | I
0040 2102-2713070 17954.400 cCY | 6.75000 121192.20] |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0050 2105-8425015 895.000 CY I 8.50000 7607.50]| I
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2110-3825010 593.000 TON | 14.00000 8302.00] I
GRANULAR MATERIAL | | |
0070 2123-7450020 23.400 STA | 225.00000 5265.00] |
SHOULDER FINISHING, EARTH I I I
0080 2210-0475105 267.670 TON | 11.00000 2944 .37 |
CHOKE STONE BASE | | I
0090 2210-0475290 535.330 TON | 11.00000 5888.63| |
MACADAM STONE BASE | | |
0100 2301-0690180 24.800 SY | 170.65000 4232.12] |
BRIDGE APPROACH, RK-18 | | |
0110 2304-0100000 1900.900 sY | 29.70000 56456.73 | |
DETOUR PAVEMENT | | |
0120 2314-8257000 5.500 STA | 200.00000 1100.00] I
DUST CONTROL SURFACE TREATMENT | | |
0130 2402-0425030 6071.000 CY | 23.00000 139633.00] I
GRANULAR BACKFILL | | |
0140 2402-2720000 155.600 CY | 20.00000 3112.00] |
EXCAVATION, CLASS 20 | | |
0150 2403-0100010 91.300 cCY | 795.00000 72583.50| |
STRUCTURAL CONCRETE (BRIDGE) | I I
0160 2403-0100030 307.300 CY | 995.00000 305763.50| |
STRUCTURAL CONCRETE 4500 PSI OR GREATER | | |
0170 2403-7302000 1292.600 sY | 35.00000 45241.00| |
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE I I I
0180 2404-7775005 69898.000 LB | 1.50000 104847.00| |
REINFORCING STEEL, EPOXY COATED | | I
0190 2414-6460000 464.000 LF | 250.00000 116000.00| |
| | |

ORNAMENTAL METAL RAILING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 9
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) BR160 | ( ) | ( )
| BRENNAN CONSTRUCTION CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0200 2417-1040015 60.000 LF | 23.00000 1380.00| \
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |
0210 2432-0000100 4780.000 SF | 40.00000 191200.00] |
MECHANICALLY STABILIZED EARTH RETAINING | | |
WALL | \ \
0220 2501-0201253 720.000 LF | 50.00000 36000.00 | |
PILES, STEEL, HP 12 X 53 | | \
0230 2502-8212204 205.000 LF | 8.75000 1793.75]| |
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. \ \ \
0240 2502-8220197 2.000 EACH | 175.00000 350.00] |
SUBDRAIN OUTLET (RF-19F) | | \
0250 2503-0112008 70.000 LF | 15.00000 1050.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |
0260 2503-0114218 125.000 LF | 32.00000 4000.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | \
0270 2510-6745850 1154.300 SY | 3.75000 4328.63| |
REMOVAL OF PAVEMENT | | |
0280 2511-0302500 949.000 SY | 47.80000 45362.20 | |
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0290 2511-7526108 82.200 SY | 98.25000 8076.15| |
SIDEWALK, REINFORCED P.C. CONCRETE, 8 | | |
IN. | \ |
0300 2515-2475007 100.400 SY | 73.50000 7379.40| |
DRIVEWAY, P.C. CONCRETE, 7 IN. | | \
0310 2516-8725006 1039.000 SF | 80.00000 83120.00]| |
LIMESTONE RETAINING WALL, AS PER PLAN | | |
0320 2518-6910000 2.000 EACH | 120.00000 240.00 | |
SAFETY CLOSURE | |
0330 2519-1001000 433.000 LF | 23.65000 10240.45| \
FENCE, CHAIN LINK, VINYL COATED | | |
0340 2523-0000200 225.000 LF | 22.65000 5096.25| \
ELECTRICAL CIRCUITS | | I
0350 2523-0000310 1.000 EACH | 980.00000 980.00| |
\ \ \

HANDHOLES AND JUNCTION BOXES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 10
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 10/18/11 10:00 A.M.
4 ) BR160 ( ) ( )

(
BRENNAN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e ettt e et ittt e e P e
0360 2523-0000400 1.000 EACH | 8965.00000 8965.00 | |
CONTROL CABINET | |
0370 2524-9275100 16.000 LF | 9.00000 144.00] |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | \ \
0380 2524-9325001 24.500 SF | 20.00000 490.00] |
TYPE A SIGNS, SHEET ALUMINUM | | \
0390 2527-9263109 20.070 STA | 45.00000 903.15| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0400 2527-9263130 3.000 sSTA | 100.00000 300.00] |
REMOVABLE TAPE MARKINGS | | \
0410 2527-9263180 17.570 STA | 45.00000 790.65] |
PAVEMENT MARKINGS REMOVED | | \
0420 2528-8400048 275.000 LF | 23.00000 6325.00| |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0430 2528-8400157 2.000 EACH | 1500.00000 3000.00] |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0440 2528-8445110 LUMP | 9300.00000 9300.00| |
TRAFFIC CONTROL | |
0450 2533-4980005 LUMP | 300000.00000 300000.00] |
MOBILIZATION \ |
0460 2551-0000110 2.000 EACH | 1900.00000 3800.00] |
TEMP CRASH CUSHION | | \
0470 2599-9999001 0.950 ACRE | 4000.00000 3800.00] |
('"ACRES' ITEM) HYDRO SEED AND MULCH | | |
0480 2599-9999005 1.000 EACH | 1500.00000 1500.00] |
('"EACH' ITEM) BRIDGE INTAKE | | |
0490 2599-9999009 50.000 LF | 35.00000 1750.00] |
('"LINEAR FEET' ITEM) PILE CASTING, | | |
CORRUGATED METAL PIPE, 24 | | |
0500 2599-9999009 1422.000 LF | 80.00000 113760.00| |
('"LINEAR FEET' ITEM) POST-TENSIONED | | |
TENDONS \ \ \
0510 2599-9999009 150.000 LF | 3.00000 450.00] |
('"LINEAR FEET' ITEM) WOOD EXCELSIOR | |
SEDIMENT LOGS | |
0520 2599-9999010 LUMP | 67258.00000 67258.00 | |
('"LUMP SUM' ITEM) LIGHTING SYSTEM | | |
0530 2601-2634100 0.700 ACRE | 700.00000 490.00] |
| | \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 11
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 10/18/11 10:00 A.M.
( 4 ) BR160 | ( ) | ( )
BRENNAN CONSTRUCTION CO. | \
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
0540 2601-2636044 0.700 ACRE 6000.00000 4200.00| |
SEEDING AND FERTILIZING (URBAN) | |
0550 2601-2638620 2.400 sSY 50.00000 120.00] |
MACADAM STONE SLOPE PROTECTION | |
0560 2601-2642100 2.500 ACRE 250.00000 625.00| \
STABILIZING CROP - SEEDING AND | |
FERTILIZING | |
0570 2602-0000020 700.000 LF 2.00000 1400.00| |
SILT FENCE | |
0580 2602-0000060 700.000 LF 0.50000 350.00] |
REMOVAL OF SILT FENCE | |
0590 2602-0000090 100.000 LF 1.30000 130.00] |
CLEAN-OUT OF SILT FENCE | |
SECTION TOTALS S 1,954,522.83] S | S
_______________________________________________________________________ +_____________________________+_____________________________

0600 2102-0425071
SPECIAL BACKFILL
0610 2102-2713070

EXCAVATION, CLASS 13, ROADWAY AND BORRO

0620 2105-8425011
TOPSOIL, SPREAD
0630 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

0640 2123-7450020

SHOULDER FINISHING, EARTH

0650 2301-0690180
BRIDGE APPROACH, RK-18
0660 2402-2720000
EXCAVATION, CLASS 20
0670 2403-0100010

STRUCTURAL CONCRETE (BRIDGE)

0680 2404-7775005

REINFORCING STEEL, EPOXY COATED

0690 2435-0256210
INTAKE, SW-562 MODIFIED
0700 2501-0201253

PILES, STEEL, HP 12 X 53

0710 2501-6335010
PREBORED HOLES

22.400 cy 19.00000 425.60] :
4179.800 CY 6.75000 28213.65: :
142.000 cCY 5.70000 809.40: :
574.000 CY 8.50000 4879.00: :
5.710 STA 225.00000 1284.751 1
23.200 sY 170.65000 3959.08: :
21.000 cCy 20.00000 420.00: :
32.600 CY 795.00000 25917.00: :
3710.000 LB 1.50000 5565.00: :
1.000 EACH 2800.00000 2800.00: :
100.000 LF 50.00000 5000.001 1
32.000 LF 50.00000 l600.00i :



Bid Order: 015

Letting Date: 10/18/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

96-1867-609

Run Date: 11/16/11
Page: 015 12

Primary County: WINNESHIEK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0720 2503-0112008 70.000

STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

0730 2503-0114218 29.000

LF

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D

(CLASS III), 18 IN.
0740 2503-0114242 332.000

LF

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D

(CLASS III), 42 IN.
0750 2503-0200336 8.000

LF

REMOVE AND REINSTALL STORM SEWER PIPE

GREATER THAN 36 IN.

0760 2507-3250005 60.000
ENGINEERING FABRIC

0770 2507-6800042 105.000
REVETMENT, CLASS D

0780 2511-0302500 60.800

SY

TON

SY

RECREATIONAL TRAIL, PORTLAND CEMENT

CONCRETE, 5 IN.

0790 2518-6910000 2.000
SAFETY CLOSURE

0800 2519-1001000 252.600
FENCE, CHAIN LINK, VINYL COATED

0810 2523-0000200 355.000
ELECTRICAL CIRCUITS

0820 2524-9275100 40.000

WOOD POSTS FOR TYPE A OR B SIGNS,
X 4 1IN.

0830 2524-9325001 48.250
TYPE A SIGNS, SHEET ALUMINUM

0840 2528-8445110
TRAFFIC CONTROL

0850 2533-4980005
MOBILIZATION

0860 2599-9999001 1.600

EACH

LF

LF

LF
4 IN.

SF

LUMP

LUMP

ACRE

("ACRES' ITEM) HYDRO SEED AND MULCH

0870 2599-9999005 1.000
("EACH' ITEM) BRIDGE INTAKE

EACH

\
\
\
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

4 )

BR160

(
BRENNAN CONSTRUCTION CO.

UNIT PRICE
_____________________________ +--—
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 13
Bid Order: 015 Contract ID: 96-1867-609 Primary County: WINNESHIEK
Letting Date: 10/18/11 10:00 A.M.
4 ) BR160 ( ) ( )

( \
BRENNAN CONSTRUCTION CO. \
LINE NO / ITEM CODE / ALT \

\ \
\ \
I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0880 2599-9999009 225.000 LF | 3.00000 675.00] |
('"LINEAR FEET' ITEM) WOOD EXCELSIOR | |
SEDIMENT LOGS | |
0890 2601-2642100 2.500 ACRE | 250.00000 625.00] |
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0900 2602-0000020 170.000 LF | 2.00000 340.00] \
SILT FENCE | | |
0910 2602-0000060 170.000 LF | 0.50000 85.00] |
REMOVAL OF SILT FENCE | | |
0920 2602-0000090 40.000 LF | 1.30000 52.00| |
CLEAN-OUT OF SILT FENCE | \ \
SECTION TOTALS | $ 243,447.50] $ | $
—————————————————————————————————————————— o o
CONTRACT TOTALS | $ 2,197,970.33] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 49-4742-616-A Primary County: JACKSON
Letting Date: 111018 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to EASTERN IOWA EXCAVATING & CONCRETE, LLC
Contract Period: 65 WORK DAYS Late Start Date: 07/09/12

Project: STP-E-4742(616)--8V-49
Work Type: PCC SIDEWALK/TRAIL
County: JACKSON Prj Awd Amt: $329,852.66
Route: S. MAIN ST. TRAIL
Location: CARLISLE STREET TO HORSESHOE POND PARK
ENTRANCE

EASTERN IOWA EXCAVATING AND CONCRETE, LLC
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 EAO057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 329,852.66 100.00 %
2 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 379,005.93 114.90 %
3 RIO37 RICKLEFS EXCAVATING, LTD. $ 425,479.20 128.99 %
4 C0455 CONNOLLY CONSTRUCTION, INC. $ 488,275.20 148.02 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 49-4742-616-A Primary County: JACKSON
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) EAO057 | ( 2 ) SC320 | ( 3 ) RIO37
|EASTERN IOWA EXCAVATING & CO |SCHROEDER, JIM CONSTRUCTION, |RICKLEFS EXCAVATING, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850001 1.400 ACRE | 1450.00000 2030.00]| 2164.00000 3029.60] 2800.00000 3920.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 1060.000 TON | 13.35000 14151.00] 14.85000 15741.00] 13.00000 13780.00
SPECIAL BACKFILL | | |
0030 2102-2710070 1978.000 CY | 7.35000 14538.30] 8.90000 17604.20| 9.00000 17802.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2104-2713020 233.000 cCY | 6.55000 1526.15| 6.95000 1619.35]| 5.00000 1165.00
EXCAVATION, CLASS 13, CHANNEL | | |
0050 2105-8425015 655.000 CY | 10.50000 6877.50| 8.70000 5698.50] 4.00000 2620.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0060 2122-5190008 360.000 SY | 36.50000 13140.00] 83.00000 29880.00 | 48.00000 17280.00
PAVED SHOULDER, P.C. CONCRETE, 8 IN. | |
0070 2123-7450020 29.900 STA | 73.25000 2190.18]| 50.25000 1502.48| 160.00000 4784.00
SHOULDER FINISHING, EARTH | | |
0080 2210-0475290 160.000 TON | 17.00000 2720.00| 16.50000 2640.00| 14.00000 2240.00
MACADAM STONE BASE | | |
0090 2315-8275025 230.000 TON | 15.00000 3450.00] 15.20000 3496.00| 14.00000 3220.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE \ \ \
0100 2402-0425030 100.000 cCY | 29.25000 2925.00| 30.45000 3045.00| 26.00000 2600.00
GRANULAR BACKFILL | | |
0110 2402-2720000 110.000 cCY | 20.25000 2227.50] 35.00000 3850.00] 4.00000 440.00
EXCAVATION, CLASS 20 | | |
0120 2403-0100010 18.200 cCY | 850.00000 15470.00] 690.00000 12558.00| 700.00000 12740.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0130 2404-7775005 2733.000 LB | 2.15000 5875.95] 2.15000 5875.95] 2.00000 5466.00
REINFORCING STEEL, EPOXY COATED | | |
0140 2414-6424124 240.000 LF | 46.00000 11040.00] 60.00000 14400.00] 80.00000 19200.00
CONCRETE OPEN RAILING, TL-4 | | |
0150 2416-0100024 2.000 EACH | 1800.00000 3600.00| 766.00000 1532.00| 800.00000 1600.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0160 2417-0225015 2.000 EACH | 211.00000 422.00] 194.00000 388.00] 170.00000 340.00
APRONS, METAL, 15 IN. DIA. | | |
0170 2417-1040015 20.000 LF | 43.00000 860.00| 32.30000 646.00| 33.00000 660.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |
0180 2435-0140160 1.000 EACH | 3200.00000 3200.00]| 3070.00000 3070.00| 3300.00000 3300.00
| \ \

MANHOLE, STORM

SEWER, SW-401, 60 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 49-4742-616-A Primary County: JACKSON
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) EA057 | ( 2 ) SC320 | ( 3 ) RIO37
|EASTERN IOWA EXCAVATING & CO |SCHROEDER, JIM CONSTRUCTION, |RICKLEFS EXCAVATING, LTD.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R e e et ittt e e e
0190 2435-0250110 1.000 EACH | 2135.00000 2135.00] 2088.00000 2088.00| 2500.00000 2500.00
INTAKE, SW-501 MODIFIED | | |
0200 2435-0251218 1.000 EACH | 820.00000 820.00] 1180.00000 1180.00] 1200.00000 1200.00
INTAKE, SW-512, 18 IN. | | |
0210 2435-0251230 2.000 EACH | 955.00000 1910.00] 2085.00000 4170.00] 1450.00000 2900.00
INTAKE, SW-512, 30 IN. | | |
0220 2501-0201042 640.000 LF | 45.00000 28800.00] 32.00000 20480.00] 30.00000 19200.00
PILES, STEEL, HP 10 X 42 | | |
0230 2501-5475042 48.000 LF | 108.00000 5184.00] 138.00000 6624.00| 140.00000 6720.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10A TYPE 3) | | |
0240 2502-8212204 267.000 LF | 6.00000 1602.00| 5.90000 1575.30] 10.00000 2670.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0250 2502-8213112 32.000 LF | 18.00000 576.00] 20.00000 640.00] 20.00000 640.00
SUBDRAIN, PVC, STANDARD, NON-PERFORATED | | |
12 IN. | | |
0260 2503-0114224 142.000 LF | 48.00000 6816.00] 42.90000 6091.80] 55.00000 7810.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0270 2503-0124424 88.000 LF | 400.00000 35200.00| 335.00000 29480.00] 330.00000 29040.00
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1V), 24 IN. | | I
0280 2507-3250005 800.000 SY | 2.50000 2000.00| 2.95000 2360.00| 1.10000 880.00
ENGINEERING FABRIC | | |
0290 2507-6800061 625.000 TON | 20.25000 12656.25] 25.60000 16000.00| 22.50000 14062.50
REVETMENT, CLASS E | | |
0300 2510-6745850 450.000 SY | 3.55000 1597.50| 10.70000 4815.00| 6.00000 2700.00
REMOVAL OF PAVEMENT | | |
0310 2511-0302500 2146.000 SY | 22.70000 48714.20| 28.00000 60088.00 | 27.30000 58585.80
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0320 2511-0310100 15.000 sSTA | 77.50000 1162.50] 125.00000 1875.00] 80.00000 1200.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0330 2511-7526006 35.000 sY | 38.50000 1347.50] 61.15000 2140.25| 30.00000 1050.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | [
0340 2511-7528101 40.000 SF | 28.75000 1150.00] 26.20000 1048.00| 28.00000 1120.00
\ \ \

DETECTABLE WARNINGS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 49-4742-616-A Primary County: JACKSON
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) EAO057 | ( 2 ) SC320 | ( 3 ) RIO37
|EASTERN IOWA EXCAVATING & CO |SCHROEDER, JIM CONSTRUCTION, |RICKLEFS EXCAVATING, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et ettt L
0350 2516-8725000 71.700 CY | 520.00000 37284.00| 675.00000 48397.50| 540.00000 38718.00
P.C. CONCRETE RETAINING WALL | | |
0360 2518-6910000 4.000 EACH | 65.00000 260.00]| 60.00000 240.00] 150.00000 600.00
SAFETY CLOSURE | |
0370 2524-6765010 1.000 EACH | 110.00000 110.00] 100.00000 100.00] 100.00000 100.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0380 2524-9275100 18.000 LF | 10.00000 180.00] 9.00000 162.00] 13.00000 234.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0390 2524-9325001 4.500 SF | 22.25000 100.13] 20.00000 90.00] 30.00000 135.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0400 2526-8285000 LUMP | 5800.00000 5800.00| 4705.00000 4705.00| 5800.00000 5800.00
CONSTRUCTION SURVEY | | |
0410 2528-8445110 LUMP | 2000.00000 2000.00| 2592.00000 2592.00| 3000.00000 3000.00
TRAFFIC CONTROL | |
0420 2528-8445113 6.000 EACH | 315.00000 1890.00| 315.00000 1890.00| 315.00000 1890.00
FLAGGERS | | |
0430 2533-4980005 LUMP | 14000.00000 14000.00] 29000.00000 29000.00| 100000.00000 100000.00
MOBILIZATION | |
0440 2554-0212020 3.000 EACH | 200.00000 600.00| 194.00000 582.00] 125.00000 375.00
VALVE BOX EXTENSION | | |
0450 2601-2634100 1.500 ACRE | 700.00000 1050.00| 700.00000 1050.00| 700.00000 1050.00
MULCHING | | |
0460 2601-2636044 1.500 ACRE | 4000.00000 6000.00| 800.00000 1200.00| 4000.00000 6000.00
SEEDING AND FERTILIZING (URBAN) | | \
0470 2602-0000020 823.000 LF | 2.00000 1646.00| 1.50000 1234.50| 1.80000 1481.40
SILT FENCE | | \
0480 2602-0000030 30.000 LF | 2.50000 75.00| 2.00000 60.00]| 2.80000 84.00
SILT FENCE FOR DITCH CHECKS | | |
0490 2602-0000060 823.000 LF | 1.00000 823.00] 0.50000 411.50] 0.50000 411.50
REMOVAL OF SILT FENCE | | |
0500 2602-0000070 30.000 LF | 1.00000 30.00| 0.50000 15.00] 1.00000 30.00
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
0510 2602-0000090 15.000 LF | 2.00000 30.00] 1.00000 15.00] 3.00000 45.00
CLEAN-OUT OF SILT FENCE | | |
0520 2602-0000100 30.000 LF | 2.00000 60.00]| 1.00000 30.00] 3.00000 90.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS \ $ 329,852.66| $ 379,005.93]| $ 425,479.20
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 329,852.66| $ 379,005.93]| $ 425,479.20




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 49-4742-616-A Primary County: JACKSON
Letting Date: 10/18/11 10:00 A.M.
¢ 4 ) CO0455 I ( ) ¢ )
| CONNOLLY CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850001 1.400 ACRE | 4450.00000 6230.00] |
CLEARING AND GRUBBING | | \
0020 2102-0425070 1060.000 TON | 17.50000 18550.00 | |
SPECIAL BACKFILL | |
0030 2102-2710070 1978.000 CY | 13.20000 26109.60]| [
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2104-2713020 233.000 CY | 9.10000 2120.30]| |
EXCAVATION, CLASS 13, CHANNEL | | |
0050 2105-8425015 655.000 CY | 14.00000 9170.00] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2122-5190008 360.000 SY | 56.00000 20160.00]| |
PAVED SHOULDER, P.C. CONCRETE, 8 IN. | | |
0070 2123-7450020 29.900 STA | 88.00000 2631.20]| \
SHOULDER FINISHING, EARTH | | |
0080 2210-0475290 160.000 TON | 18.60000 2976.00 | |
MACADAM STONE BASE | | \
0090 2315-8275025 230.000 TON | 18.95000 4358.50 | |
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0100 2402-0425030 100.000 CY | 39.50000 3950.00 | |
GRANULAR BACKFILL | | \
0110 2402-2720000 110.000 CY | 42.00000 4620.00 | |
EXCAVATION, CLASS 20 | | \
0120 2403-0100010 18.200 CY | 810.00000 14742.00 | |
STRUCTURAL CONCRETE (BRIDGE) | | |
0130 2404-7775005 2733.000 LB | 2.70000 7379.10]| |
REINFORCING STEEL, EPOXY COATED | | |
0140 2414-6424124 240.000 LF | 74.00000 17760.00 | |
CONCRETE OPEN RAILING, TL-4 | | I
0150 2416-0100024 2.000 EACH | 1115.00000 2230.00| |
APRONS, CONCRETE, 24 IN. DIA. | | |
0160 2417-0225015 2.000 EACH | 295.00000 590.00] |
APRONS, METAL, 15 IN. DIA. | | |
0170 2417-1040015 20.000 LF | 52.00000 1040.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |
0180 2435-0140160 1.000 EACH | 4235.00000 4235.00 |
| \ \

MANHOLE, STORM SEWER, SW-401, 60 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 6
Bid Order: 101 Contract ID: 49-4742-616-A Primary County: JACKSON
Letting Date: 10/18/11 10:00 A.M.
4 ) CO455 ( ) ( )

(
CONNOLLY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2435-0250110 1.000 EACH | 3110.00000 3110.00] |
INTAKE, SW-501 MODIFIED | | |
0200 2435-0251218 1.000 EACH | 1620.00000 1620.00| |
INTAKE, SW-512, 18 IN. | | |
0210 2435-0251230 2.000 EACH | 2615.00000 5230.00 | \
INTAKE, SW-512, 30 IN. | | |
0220 2501-0201042 640.000 LF | 39.00000 24960.00| \
PILES, STEEL, HP 10 X 42 | | |
0230 2501-5475042 48.000 LF | 168.00000 8064.00 | |
CONCRETE ENCASEMENT OF STEEL H PILES, \ \
HP 10 X 42 (P10A TYPE 3) | | |
0240 2502-8212204 267.000 LF | 8.60000 2296.20 | |
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | \ \
0250 2502-8213112 32.000 LF | 29.00000 928.00] |
SUBDRAIN, PVC, STANDARD, NON-PERFORATED | | \
12 IN. | | |
0260 2503-0114224 142.000 LF | 63.00000 8946.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, \ \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | \
0270 2503-0124424 88.000 LF | 375.00000 33000.00| |
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 24 IN. | | |
0280 2507-3250005 800.000 SY | 3.25000 2600.00 | \
ENGINEERING FABRIC | | |
0290 2507-6800061 625.000 TON | 28.20000 17625.00 | |
REVETMENT, CLASS E \ \ \
0300 2510-6745850 450.000 SY | 13.80000 6210.00| |
REMOVAL OF PAVEMENT | \ \
0310 2511-0302500 2146.000 SY | 34.00000 72964.00 | |
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | I
0320 2511-0310100 15.000 STA | 113.00000 1695.00 | |
SPECIAL COMPACTION OF SUBGRADE FOR | \ \
RECREATIONAL TRAIL | | |
0330 2511-7526006 35.000 SY | 75.00000 2625.00] |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0340 2511-7528101 40.000 SF | 49.00000 1960.00 | |
| | |

DETECTABLE WARNINGS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 7
Bid Order: 101 Contract ID: 49-4742-616-A Primary County: JACKSON
Letting Date: 10/18/11 10:00 A.M.
¢ 4 ) CO0455 I ( ) ¢ )
| CONNOLLY CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2516-8725000 71.700 CY | 823.00000 59009.10| |
P.C. CONCRETE RETAINING WALL | | |
0360 2518-6910000 4.000 EACH | 185.00000 740.00 | |
SAFETY CLOSURE | |
0370 2524-6765010 1.000 EACH | 115.00000 115.00]| |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0380 2524-9275100 18.000 LF | 16.00000 288.00 | \
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0390 2524-9325001 4.500 SF | 62.00000 279.00| |
TYPE A SIGNS, SHEET ALUMINUM | | |
0400 2526-8285000 LUMP | 34500.00000 34500.00 | |
CONSTRUCTION SURVEY | | |
0410 2528-8445110 LUMP | 8200.00000 8200.00 | |
TRAFFIC CONTROL | |
0420 2528-8445113 6.000 EACH | 315.00000 1890.00| |
FLAGGERS | \ \
0430 2533-4980005 LUMP | 31250.00000 31250.00| |
MOBILIZATION | |
0440 2554-0212020 3.000 EACH | 265.00000 795.00 | |
VALVE BOX EXTENSION | | |
0450 2601-2634100 1.500 ACRE | 700.00000 1050.00| |
MULCHING | | |
0460 2601-2636044 1.500 ACRE | 3100.00000 4650.00 | \
SEEDING AND FERTILIZING (URBAN) | | |
0470 2602-0000020 823.000 LF | 2.15000 1769.45| |
SILT FENCE \ \ |
0480 2602-0000030 30.000 LF | 3.05000 91.50] |
SILT FENCE FOR DITCH CHECKS | | \
0490 2602-0000060 823.000 LF | 1.00000 823.00]| |
REMOVAL OF SILT FENCE | | |
0500 2602-0000070 30.000 LF | 1.25000 37.50] |
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
0510 2602-0000090 15.000 LF | 2.15000 32.25| \
CLEAN-OUT OF SILT FENCE | | |
0520 2602-0000100 30.000 LF | 2.35000 70.50| |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | [
SECTION TOTALS | $ 488,275.20| $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 488,275.20| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

104 Contract ID: 97-C097-113-A
111018 10:00 A.M.
AWARD RECOMMENDED to HARRIS, STEVE CONST., INC.

20 WORK DAYS Late Start Date: 06/04/12

Primary County:

Run Date: 11/16/11

No Established DBE Goal

198,764.54

WOODBURY

Page: 104 1

Project: HDP-C097(113)--6B-97
Work Type: PCC OVERLAY - UNBONDED
County: WOODBURY Prj Awd Amt: $198,764.54
Route: K35
Location: FROM K42 WEST 1300 FEET
RANK VENDOR NO./NAME

1 HAS535 STEVE HARRIS CONSTRUCTION, INC.
2 C0380 CONCRETE SPECIALTY, INC.

CEDAR VALLEY CORP.

204,953.16
229,600.36



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 2
Bid Order: 104 Contract ID: 97-C097-113-A Primary County: WOODBURY
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) HA535 | ( 2 ) C0380 | ( 3 ) CE120
|HARRIS, STEVE CONST., INC. | CONCRETE SPECIALTY, INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e it e e TP
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 600.000 TON | 27.00000 16200.00| 25.55000 15330.00] 26.96000 16176.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2214-5145150 2980.000 sY | 6.11000 18207.80| 4.00000 11920.00| 3.72000 11085.60
PAVEMENT SCARIFICATION | | |
0030 2301-1032000 938.870 SY | 40.96000 38456.12| 39.50000 37085.37] 55.33000 51947.68
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, VARIABLE THICKNESS | \ \
0040 2310-5151040 449.000 CY | 75.00000 33675.00| 75.00000 33675.00] 72.42000 32516.58
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
0050 2310-5151251 2960.222 SY | 12.00000 35522.66] 14.50000 42923.22] 20.18000 59737.28
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (UNBONDED) | | |
0060 2510-6745850 938.870 SY | 8.00000 7510.96]| 11.00000 10327.57| 11.84000 11116.22
REMOVAL OF PAVEMENT | | |
0070 2527-9263109 54.840 STA | 50.00000 2742.00] 50.00000 2742.00] 50.00000 2742.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0080 2528-8400256 1.000 EACH | 4250.00000 4250.00] 4250.00000 4250.00] 4000.00000 4000.00
TEMPORARY TRAFFIC SIGNALS | | |
0090 2528-8445110 LUMP | 5900.00000 5900.00] 5900.00000 5900.00] 8210.00000 8210.00
TRAFFIC CONTROL | |
0100 2528-8445113 20.000 EACH | 315.00000 6300.00] 315.00000 6300.00] 315.00000 6300.00
FLAGGERS | | |
0110 2533-4980005 LUMP | 30000.00000 30000.00| 34500.00000 34500.00| 25769.00000 25769.00
MOBILIZATION | |
SECTION TOTALS | S 198,764 .54 S 204,953.16]| S 229,600.36
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | S 198,764 .54 S 204,953.16] S 229,600.36




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 151 1
Bid Order: 151 Contract ID: 17-0185-147 Primary County: CERRO GORDO
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MATHY CONSTRUCTION CO.
Contract Period: 35 WORK DAYS Late Start Date: 08/20/12
Project: NHSN-218-8(128)--2R-09 Project: NHSN-018-5(147)--2R-17
Work Type: HMA PAVED SHOULDER - NEW Work Type: HMA PAVED SHOULDER - NEW
County: BREMER Prj Awd Amt: $256,373.91 County: CERRO GORDO Prj Awd Amt: $302,562.05
Route: U.S. 218 Route: U.S. 18
Location: FROM N. OF IA. 188 INTERSECTION TO CHARLSES Location: FROM 1.5 MILES W. OF US 65 TO NEAR IA.
CITY BY-PASS (VARIOUS LOCATIONS) 14 (VARIOUS LOCATIONS)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 MA810 MATHY CONSTRUCTION CO. $ 558,935.96 100.00 %
2 HEQ020 HEARTLAND ASPHALT, INC. $ 623,008.43 111.46 %



Bid Order: 151
Letting Date: 10/18/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

17-0185-147

Run Date: 11/16/11
Page: 151 2

Primary County: CERRO GORDO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS - NHSN-218-8(

0010 2102-2713090 1623.100 cCY
EXCAVATION, CLASS 13, WASTE

0020 2122-5500060 9738.700 SY
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2533-4980005 LUMP
MOBILIZATION

0045 2527-9263109 219.120 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS - NHSN-18-5(1

0050 2102-2713090 1984.900 cCY
EXCAVATION, CLASS 13, WASTE

0060 2122-5500060 11909.300 sy
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0070 2528-8445110 LUMP
TRAFFIC CONTROL

0080 2533-4980005 LUMP
MOBILIZATION

0085 2527-9263109 162.620 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED
SECTION TOTALS

CONTRACT TOTALS

=

1)

9.

22.

MA810
ATHY CONSTRUCTION CO.

86000

66000

.00000

.00000

.00000

16003.

220678.

11500.
6000.

2191.

256,373.

9.

22.

5000.

6500.

10.

86000

66000

00000

00000

00000

19571.

269864.

5000.
6500.

1626.

302,562.

558, 935.

2 )

o~

21.

23.

13600.

10600.

10.

HEO020
EARTLAND ASPHALT,

16000

90000

00000

00000

00000

INC.

34344.

232754.

13600.
10600.

2191.

293,490.

20.

22.

6800.

7400.

10.

40000

94000

00000

00000

00000

40491.

273199.

6800.
7400.

1626.

329,517.

623,008.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 152 1
Bid Order: 152 Contract ID: 39-0041-018 Primary County: GUTHRIE
Letting Date: 111018 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MANATT'S, INC.
Contract Period: 90 WORK DAYS Late Start Date: 06/04/12

Project: STP-004-1(18)--2C-39
Work Type: HMA RESURFACING
County: GUTHRIE Prj Awd Amt: $3,779,434.26
Route: TIOWA 4
Location: FROM JUST N. OF N. JCT. IA. 141 N. TO SCL OF
JEFFERSON

MANATT'S, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 3,779,434.26 100.00 %
2 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 3,817,396.70 101.00 %
3 NOO080 NORRIS ASPHALT PAVING CO. $ 3,831,335.04 101.37 %
4 HE400 HENNINGSEN CONSTRUCTION, INC. $ 3,901,504.21 103.22 %
5 KNO036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 4,338,107.06 114.78 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 39-0041-018 Primary County: GUTHRIE
Letting Date: 10/18/11 10:00 A.M.
1 ) MA225 2 ) 0.053 3 ) NOO08O

=~

( (
MANATT'S, INC. OMG MIDWEST D/B/A TRI-STATE ORRIS ASPHALT PAVING CO.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,
FRICTION L-4

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 298.000 UNIT | 39.50000 11771.00| 40.00000 11920.00| 30.00000 8940.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 4121.000 cCY | 22.25000 91692.25] 22.50000 92722 .50 15.00000 61815.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-4560000 1.000 STA | 1000.00000 1000.00] 1000.00000 1000.00] 500.00000 500.00
LOCATING TILE LINES | | |
0040 2105-8425015 1359.000 cCY | 11.80000 16036.20| 12.00000 16308.00| 8.00000 10872.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2121-7425020 9262.000 TON | 19.50000 180609.00| 22.00000 203764.00| 20.75000 192186.50
GRANULAR SHOULDERS, TYPE B | | |
0060 2122-5500060 1652.000 SY | 30.00000 49560.00 | 39.50000 65254.00] 33.66000 55606.32
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0070 2125-2225050 0.600 STA | 6400.00000 3840.00] 6500.00000 3900.00] 1600.00000 960.00
RESHAPING DITCHES | | \
0080 2212-0475095 10.500 MILE | 350.00000 3675.00] 400.00000 4200.00] 500.00000 5250.00
CLEANING AND PREPARATION OF BASE | | |
0090 2212-5070310 2140.000 sSY | 72.80000 155792.00| 75.00000 160500.00| 72.80000 155792.00
PATCHES, FULL-DEPTH REPAIR | | |
0100 2212-5070322 600.000 sSY | 55.00000 33000.00| 57.00000 34200.00| 55.00000 33000.00
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | |
ASPHALT \ \ \
0110 2212-5070330 349.000 EACH | 100.80000 35179.20| 105.00000 36645.00| 100.80000 35179.20
PATCHES BY COUNT (REPAIR) | \ \
0120 2213-2713300 5699.000 CY | 16.00000 91184.00] 16.50000 94033.50] 11.81000 67305.19
EXCAVATION, CLASS 13, FOR WIDENING | | \
0130 2214-5145150 1494.000 SY | 6.00000 8964.00]| 5.90000 8814.60| 6.92000 10338.48
PAVEMENT SCARIFICATION | | \
0140 2303-0001000 546.000 TON | 45.00000 24570.00] 35.00000 19110.00| 40.47000 22096.62
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0150 2303-0031500 10611.000 TON | 30.74000 326182.14| 28.00000 297108.00| 32.73000 347298.03
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0160 2303-0032500 14962.000 TON | 25.09000 375396.58]| 28.00000 418936.00| 30.58000 457537.96
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | \ \
0170 2303-0033504 13763.000 TON | 26.45000 364031.35] 29.00000 399127.00] 31.25000 430093.75
| | \
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 39-0041-018 Primary County: GUTHRIE
Letting Date: 10/18/11 10:00 A.M.
1 ) MA225 2 ) 0.053 3 ) NOO08O

( ( I
MANATT'S, INC. OMG MIDWEST D/B/A TRI-STATE |NORRIS ASPHALT PAVING CO.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2303-0245828 2393.000 TON | 517.00000 1237181.00| 475.00000 1136675.00| 518.80000 1241488.40
ASPHALT BINDER, PG 58-28 | | |
0190 2303-6911000 LUMP | 2400.00000 2400.00 | 16000.00000 16000.00 | 4500.00000 4500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0200 2312-8260051 66.000 TON | 21.50000 1419.00| 28.00000 1848.00 | 50.00000 3300.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0210 2315-8275055 25.000 TON | 21.50000 537.50] 28.00000 700.00| 50.00000 1250.00
SURFACING, DRIVEWAY | | |
0220 2401-6745650 LUMP | 15000.00000 15000.00 | 8750.00000 8750.00 | 16000.00000 16000.00
REMOVAL OF EXISTING STRUCTURES | | |
0230 2402-2720100 17.000 CY | 21.25000 361.25] 21.50000 365.50] 40.00000 680.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT \ \ \
0240 2416-0100048 4.000 EACH | 1800.00000 7200.00 | 1850.00000 7400.00 | 2360.00000 9440.00
APRONS, CONCRETE, 48 IN. DIA. | \ \
0250 2416-0100060 1.000 EACH | 2700.00000 2700.00 | 2800.00000 2800.00 | 3400.00000 3400.00
APRONS, CONCRETE, 60 IN. DIA. | | \
0260 2416-1180036 72.000 LF | 97.50000 7020.00 | 100.35000 7225.20]| 99.00000 7128.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | |
DIA. | | |
0270 2416-1180048 24.000 LF | 156.50000 3756.00 | 157.00000 3768.00 | 207.00000 4968.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0280 2416-1180060 12.000 LF | 212.50000 2550.00 | 215.00000 2580.00 | 265.00000 3180.00
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | | |
DIA. | | |
0290 2416-1541036 54.000 LF | 46.50000 2511.00]| 48.00000 2592.00 | 64.00000 3456.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | \
LESS THAN OR EQUAL TO 36 IN. | | |
0300 2416-1541136 12.000 LF | 82.00000 984.00] 85.00000 1020.00| 112.00000 1344.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0310 2416-8000104 2.000 EACH | 2300.00000 4600.00| 2400.00000 4800.00| 2085.00000 4170.00
STOCKPASS APRON, 4' X 6' PRECAST | | |
CONCRETE, RF-8 \ \
0320 2416-8000154 12.000 LF | 440.00000 5280.00 | 460.00000 5520.00 | 695.00000 8340.00
STOCKPASS, 4' X 6' PRECAST CONCRETE, \ \
RF-8 | | |
0330 2422-0360024 6.000 EACH | 940.00000 5640.00 | 1000.00000 6000.00] 300.00000 1800.00
| | |

APRONS, UNCLASSIFIED, 24 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 39-0041-018 Primary County: GUTHRIE
Letting Date: 10/18/11 10:00 A.M.
1 ) MA225 2 ) 0.053 3 ) NOO08O

( ( I
MANATT'S, INC. OMG MIDWEST D/B/A TRI-STATE |NORRIS ASPHALT PAVING CO.
|

LINE NO / ITEM CODE / ALT

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2422-0360030 2.000 EACH | 1000.00000 2000.00 | 1100.00000 2200.00 | 400.00000 800.00
APRONS, UNCLASSIFIED, 30 IN. DIA. | | |
0350 2422-1722024 134.000 LF | 61.00000 8174.00| 62.00000 8308.00 | 35.00000 4690.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0360 2422-1722030 36.000 LF | 78.50000 2826.00 | 80.00000 2880.00 | 43.00000 1548.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30 | | |
IN. DIA. \ \ \
0370 2502-8212034 57312.000 LF | 5.40000 309484.80| 5.40000 309484.80] 5.40000 309484.80
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0380 2502-8220196 222.000 EACH | 175.00000 38850.00 | 175.00000 38850.00 | 175.00000 38850.00
SUBDRAIN OUTLET, RF-19E | | |
0390 2502-8220197 1.000 EACH | 350.00000 350.00] 350.00000 350.00] 350.00000 350.00
SUBDRAIN OUTLET (RF-19F) | | |
0400 2505-4008120 475.000 LF | 4.00000 1900.00 | 4.00000 1900.00 | 4.00000 1900.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0410 2505-4008300 300.000 LF | 17.00000 5100.00 | 18.00000 5400.00 | 17.00000 5100.00
STEEL BEAM GUARDRAIL | | |
0420 2505-4008400 8.000 EACH | 1650.00000 13200.00]| 1700.00000 13600.00| 1650.00000 13200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0430 2505-4021010 8.000 EACH | 225.00000 1800.00| 230.00000 1840.00 | 225.00000 1800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0440 2505-4021700 8.000 EACH | 2000.00000 16000.00 | 2100.00000 16800.00 | 2000.00000 16000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0450 2507-3250005 22.000 SY | 4.10000 90.20]| 4.20000 92.40| 10.00000 220.00
ENGINEERING FABRIC | | |
0460 2507-6800061 18.000 TON | 53.00000 954.00| 55.00000 990.00| 50.00000 900.00
REVETMENT, CLASS E | | |
0470 2507-8029000 23.000 TON | 38.00000 874.00] 40.00000 920.00| 50.00000 1150.00
EROSION STONE \ \
0480 2519-3280000 60.000 LF | 30.00000 1800.00| 6.00000 360.00] 20.00000 1200.00
FENCE, FIELD | | |
0490 2519-3300400 6.000 EACH | 200.00000 1200.00| 200.00000 1200.00| 200.00000 1200.00
FIELD FENCE BRACE PANELS | | |
0500 2519-4200140 72.000 LF | 20.00000 1440.00| 4.00000 288.00 | 10.00000 720.00
REMOVAL OF FENCE, FIELD \ \ |
0510 2527-9263109 1867.800 STA | 10.55000 19705.29| 11.50000 21479.70]| 10.55000 19705.29
| \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 5
Bid Order: 152 Contract ID: 39-0041-018 Primary County: GUTHRIE
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.053 | ( 3 ) NO08O
|MANATT'S, INC. |OMG MIDWEST D/B/A TRI-STATE |NORRIS ASPHALT PAVING CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0520 2528-8445110 LUMP | 22000.00000 22000.00| 17000.00000 17000.00] 9200.00000 9200.00
TRAFFIC CONTROL | |
0530 2528-8445113 80.000 EACH | 315.00000 25200.00] 315.00000 25200.00] 315.00000 25200.00
FLAGGERS | | |
0540 2528-8445115 40.000 EACH | 470.00000 18800.00 | 470.00000 18800.00 | 470.00000 18800.00
PILOT CARS | | |
0550 2529-2242304 3.000 EACH | 112.00000 336.00] 120.00000 360.00] 112.00000 336.00
CD JOINT ASSEMBLY | | |
0560 2529-5070110 177.000 SY | 135.00000 23895.00] 140.00000 24780.00| 135.00000 23895.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0570 2529-5070120 7.000 EACH | 185.00000 1295.00| 190.00000 1330.00| 185.00000 1295.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0580 2529-8174010 66.000 SY | 12.00000 792.00] 12.50000 825.00] 12.00000 792.00
SUBBASE (PATCHES) | | |
0590 2529-8201000 4.000 EACH | 500.00000 2000.00 | 510.00000 2040.00 | 500.00000 2000.00
JOINT ASSEMBLY, EF | | |
0600 2529-8202000 2.000 EACH | 300.00000 600.00| 310.00000 620.00] 300.00000 600.00
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0610 2530-0400061 98.000 TON | 86.00000 8428.00 | 88.00000 8624.00 | 86.00000 8428.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
0620 2533-4980005 LUMP | 77700.00000 77700.00] 115000.00000 115000.00] 17300.00000 17300.00
MOBILIZATION | |
0630 2548-0000100 127.000 STA | 35.00000 4445.00 | 21.00000 2667.00 | 35.00000 4445.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | \ \
0640 2548-0000110 138.000 GAL | 10.00000 1380.00| 12.00000 1656.00 | 25.00000 3450.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | \
RUMBLE STRIPS) | |
0650 2601-2634100 2.100 ACRE | 700.00000 1470.00| 700.00000 1470.00| 700.00000 1470.00
MULCHING | | |
0660 2601-2636015 1.200 ACRE | 2950.00000 3540.00 | 2550.00000 3060.00 | 2950.00000 3540.00
NATIVE GRASS SEEDING | | |
0670 2601-2636043 0.300 ACRE | 5500.00000 1650.00| 2000.00000 600.00| 5500.00000 1650.00
SEEDING AND FERTILIZING (RURAL) | | |
0680 2601-2642100 2.100 ACRE | 950.00000 1995.00| 1250.00000 2625.00] 950.00000 1995.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0690 2602-0000020 1360.000 LF | 1.90000 2584.00 | 2.25000 3060.00 | 1.90000 2584.00
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 6
Bid Order: 152 Contract ID: 39-0041-018 Primary County: GUTHRIE
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.053 | ( 3 ) NOO08O
|[MANATT'S, INC. | OMG MIDWEST D/B/A TRI-STATE INORRIS ASPHALT PAVING CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0700 2602-0000030 335.000 LF | 1.90000 636.50] 5.60000 1876.00| 1.90000 636.50
SILT FENCE FOR DITCH CHECKS | | |
0710 2602-0000090 680.000 LF | 0.50000 340.00] 0.45000 306.00] 0.50000 340.00
CLEAN-OUT OF SILT FENCE | | |
0720 2602-0000100 170.000 LF | 0.50000 85.00] 0.45000 76.50| 0.50000 85.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 3,696,542.26| $ 3,734,504.70| $ 3,756,075.04
—————————————————————————————————————————— f——————
SECTION 0002 REVETMENT REPAIR ITEMS
\ \ \
0730 2402-2723000 20.000 cCY | 190.00000 3800.00] 190.00000 3800.00] 120.00000 2400.00
EXCAVATION, CLASS 23 | | |
0740 2507-3250005 620.000 sSY | 8.60000 5332.00] 8.60000 5332.00] 9.00000 5580.00
ENGINEERING FABRIC | | |
0750 2507-6800061 720.000 TON | 58.00000 41760.00 | 58.00000 41760.00 | 49.00000 35280.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 50,892.00| $ 50,892.00| $ 43,260.00
—————————————————————————————————————————— f——————
SECTION 0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0760 2317-7000120 32000.000 EACH | 1.00000 32000.00 | 1.00000 32000.00 | 1.00000 32000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 32,000.00| $ 32,000.00| $ 32,000.00
—————————————————————————————————————————— f————————
CONTRACT TOTALS | $ 3,779,434.26| $ 3,817,396.70| $ 3,831,335.04




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,
FRICTION L-4

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 7
Bid Order: 152 Contract ID: 39-0041-018 Primary County: GUTHRIE
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) HE400 | ( 5 ) KNO036 | ( )
| HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 298.000 UNIT | 30.00000 8940.00| 39.50000 11771.00|
CLEARING AND GRUBBING | | |
0020 2102-2710070 4121.000 cCY | 15.00000 61815.00] 22.25000 91692.25]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-4560000 1.000 STA | 1000.00000 1000.00] 1000.00000 1000.00]
LOCATING TILE LINES \ \ \
0040 2105-8425015 1359.000 cCY | 8.00000 10872.00| 11.80000 16036.20|
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2121-7425020 9262.000 TON | 21.05000 194965.10| 28.00000 259336.00]
GRANULAR SHOULDERS, TYPE B | | |
0060 2122-5500060 1652.000 SY | 23.19000 38309.88| 37.19000 61437.88]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0070 2125-2225050 0.600 STA | 1600.00000 960.00| 6400.00000 3840.00]
RESHAPING DITCHES | | |
0080 2212-0475095 10.500 MILE | 350.00000 3675.00] 200.00000 2100.00]
CLEANING AND PREPARATION OF BASE | | |
0090 2212-5070310 2140.000 sSY | 74.98000 160457.20| 72.80000 155792.00|
PATCHES, FULL-DEPTH REPAIR | | |
0100 2212-5070322 600.000 sSY | 56.65000 33990.00| 55.00000 33000.00|
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | |
ASPHALT | | |
0110 2212-5070330 349.000 EACH | 103.82000 36233.18]| 100.80000 35179.20|
PATCHES BY COUNT (REPAIR) | | |
0120 2213-2713300 5699.000 CY | 11.70000 66678.30] 10.30000 58699.70|
EXCAVATION, CLASS 13, FOR WIDENING | | |
0130 2214-5145150 1494.000 SY | 5.29000 7903.26] 10.02000 14969.88|
PAVEMENT SCARIFICATION \ \ \
0140 2303-0001000 546.000 TON | 34.82000 19011.72| 84.68000 46235.28|
HOT MIX ASPHALT MIXTURE, WEDGE, | | \
LEVELING OR STRENGTHENING COURSE | | |
0150 2303-0031500 10611.000 TON | 33.73000 357909.03] 40.12000 425713.32]
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0160 2303-0032500 14962.000 TON | 29.82000 446166.84 | 32.76000 490155.12|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0170 2303-0033504 13763.000 TON | 30.97000 426240.11 | 33.45000 460372.35]
| | |
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 8
Bid Order: 152 Contract ID: 39-0041-018 Primary County: GUTHRIE
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) HE400 | ( 5 ) KNO036 \ )
| HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2303-0245828 2393.000 TON | 517.00000 1237181.00| 517.00000 1237181.00|
ASPHALT BINDER, PG 58-28 | | |
0190 2303-6911000 LUMP | 4000.00000 4000.00] 2520.00000 2520.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0200 2312-8260051 66.000 TON | 50.00000 3300.00] 30.50000 2013.00]
GRANULAR SURFACING ON ROAD, CLASS A | \
CRUSHED STONE | |
0210 2315-8275055 25.000 TON | 50.00000 1250.00] 40.50000 1012.50]
SURFACING, DRIVEWAY | | |
0220 2401-6745650 LUMP | 16000.00000 16000.00| 8600.00000 8600.00]
REMOVAL OF EXISTING STRUCTURES \ \ \
0230 2402-2720100 17.000 CY | 40.00000 680.00| 21.25000 361.25]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0240 2416-0100048 4.000 EACH | 2360.00000 9440.00 | 1800.00000 7200.00]
APRONS, CONCRETE, 48 IN. DIA. \ \ \
0250 2416-0100060 1.000 EACH | 3400.00000 3400.00] 2700.00000 2700.00]
APRONS, CONCRETE, 60 IN. DIA. | | \
0260 2416-1180036 72.000 LF | 99.00000 7128.00] 97.50000 7020.00]
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. \ \ \
0270 2416-1180048 24.000 LF | 207.00000 4968.00] 156.50000 3756.00]
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0280 2416-1180060 12.000 LF | 265.00000 3180.00] 212.50000 2550.00]
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | | |
DIA. | | |
0290 2416-1541036 54.000 LF | 64.00000 3456.00] 46.50000 2511.00]
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | \
0300 2416-1541136 12.000 LF | 112.00000 1344.00] 82.00000 984.00 |
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0310 2416-8000104 2.000 EACH | 2085.00000 4170.00] 2300.00000 4600.00|
STOCKPASS APRON, 4' X 6' PRECAST | \ \
CONCRETE, RF-8 | |
0320 2416-8000154 12.000 LF | 695.00000 8340.00] 440.00000 5280.00]
STOCKPASS, 4' X 6' PRECAST CONCRETE, | | |
RF-8 | | |
0330 2422-0360024 6.000 EACH | 300.00000 1800.00| 940.00000 5640.00]
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 9
Bid Order: 152 Contract ID: 39-0041-018 Primary County: GUTHRIE
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) HE400 | ( 5 ) KNO36 \ )
| HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2422-0360030 2.000 EACH | 400.00000 800.00] 1000.00000 2000.00 |
APRONS, UNCLASSIFIED, 30 IN. DIA. | | |
0350 2422-1722024 134.000 LF | 35.00000 4690.00 | 61.00000 8174.00 |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0360 2422-1722030 36.000 LF \ 43.00000 1548.00 | 78.50000 2826.00 |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 30 | | |
IN. DIA. | | \
0370 2502-8212034 57312.000 LF | 5.40000 309484.80] 5.40000 309484.80]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ \ \
0380 2502-8220196 222.000 EACH | 175.00000 38850.00 | 175.00000 38850.00 |
SUBDRAIN OUTLET, RF-19E | | \
0390 2502-8220197 1.000 EACH | 350.00000 350.00] 350.00000 350.00]
SUBDRAIN OUTLET (RF-19F) | | |
0400 2505-4008120 475.000 LF | 4.00000 1900.00 | 4.00000 1900.00 |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0410 2505-4008300 300.000 LF | 17.00000 5100.00 | 17.00000 5100.00 |
STEEL BEAM GUARDRAIL | | |
0420 2505-4008400 8.000 EACH | 1650.00000 13200.00]| 1650.00000 13200.00]|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0430 2505-4021010 8.000 EACH | 225.00000 1800.00| 225.00000 1800.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0440 2505-4021700 8.000 EACH | 2000.00000 16000.00| 2000.00000 16000.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0450 2507-3250005 22.000 SY | 10.00000 220.00 | 4.10000 90.20|
ENGINEERING FABRIC | | |
0460 2507-6800061 18.000 TON | 50.00000 900.00] 53.00000 954.00]
REVETMENT, CLASS E | | |
0470 2507-8029000 23.000 TON | 50.00000 1150.00| 38.00000 874.00|
EROSION STONE | \
0480 2519-3280000 60.000 LF | 20.00000 1200.00| 12.00000 720.00]
FENCE, FIELD | | \
0490 2519-3300400 6.000 EACH | 200.00000 1200.00| 200.00000 1200.00|
FIELD FENCE BRACE PANELS | | |
0500 2519-4200140 72.000 LF | 10.00000 720.00| 10.00000 720.00]|
REMOVAL OF FENCE, FIELD | | |
0510 2527-9263109 1867.800 STA | 10.55000 19705.29] 10.55000 19705.29]
| | |
| | |

SOLVENT-BASED



Bid Order: 152
Letting Date: 10/18/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

39-0041-018

Primary County:

Run

Date: 11/16/11
Page: 152 10

GUTHRIE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0520 2528-8445110 LUMP
TRAFFIC CONTROL

0530 2528-8445113 80.000 EACH
FLAGGERS

0540 2528-8445115 40.000 EACH
PILOT CARS

0550 2529-2242304 3.000 EACH
CD JOINT ASSEMBLY

0560 2529-5070110 177.000 sSY
PATCHES, FULL-DEPTH FINISH, BY AREA

0570 2529-5070120 7.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0580 2529-8174010 66.000 sY
SUBBASE (PATCHES)

0590 2529-8201000 4.000 EACH
JOINT ASSEMBLY, EF

0600 2529-8202000 2.000 EACH
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH

0610 2530-0400061 98.000 TON

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0620 2533-4980005 LUMP
MOBILIZATION
0630 2548-0000100 127.000 STA

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0640 2548-0000110 138.000 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)

0650 2601-2634100 2.100 ACRE
MULCHING

0660 2601-2636015 1.200 ACRE
NATIVE GRASS SEEDING

0670 2601-2636043 0.300 ACRE
SEEDING AND FERTILIZING (RURAL)

0680 2601-2642100 2.100 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0690 2602-0000020
SILT FENCE

1360.000 LF

\
\
|
|
+
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|

4 )

( HE400
HENNINGSEN CONSTRUCTION,

UNIT PRICE

20160.
315.
470.
112.
135.
185.

12.
500.
300.

86.

103376.

35.

700.

2950.

5500.

950.

00000

00000

00000

00000

00000

00000

00000

00000

00000

.50000

00000

00000

00000
00000

.90000

336.
23895.
1295.
792.
2000.
600.

8428.

103376.

4445,

1035.

1470.

3540.

1650.

1995.

2584.

=~

5 )

315.
470.
112.
135.
185.

12.
500.
300.

86.

265077.

35.

700.
2950.
5500.

950.

KNO036

00000

00000

00000

00000

00000

00000

00000

00000

00000

84000

00000

.25000

00000

00000

00000
00000

.90000

NIFE RIVER MIDWEST LLC

AMOUNT |

5700.00|

25200

18800.
336.
23895.
1295.
792.
2000.
600.

8428.

265077.

4445,

1138.

1470.

3540.

1650.

1995.

2584.

0
0
0
0
0
0
0
0
8
0
5
0
0
0
0
0

0
0
0
0
0
0
0
0
4

0

0

0
0
0
0
0

|
.00

UNIT PRICE

AMOUNT



Bid Order: 152
Letting Date: 10/18/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 39-0041-018

Run Date: 11/16/11
Page: 152 11

Primary County: GUTHRIE

\
\
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0700 2602-0000030 335.000 LF
SILT FENCE FOR DITCH CHECKS |
0710 2602-0000090 680.000 LF |
CLEAN-OUT OF SILT FENCE |
0720 2602-0000100 170.000 LF |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |
SECTION TOTALS |
__________________________________________ +

SECTION 0002 REVETMENT REPAIR ITEMS

0730 2402-2723000 20.000 cCYy
EXCAVATION, CLASS 23

0740 2507-3250005 620.000 sY

0750 2507-6800061 720.000 TON

\
|
\
|
ENGINEERING FABRIC |
|
REVETMENT, CLASS E |
SECTION TOTALS |
SECTION 0003 PAYMENT ADJUSTMENT INCENTIVE
\
0760 2317-7000120 32000.000 EACH |
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |
SMOOTHNESS (BY SCHEDULE) |
SECTION TOTALS |
__________________________________________ +
CONTRACT TOTALS |

( 4 ) HE400 |
HENNINGSEN CONSTRUCTION, INC |
|
UNIT PRICE AMOUNT |
_____________________________ +
1.90000 636.50]
\
0.50000 340.00]
|
0.50000 85.00]
|
$ 3,826,244.21|
_____________________________ +
\
120.00000 2400.00]|
\
9.00000 5580.00|
|
49.00000 35280.00]|
|
$ 43,260.00]
+
ITEMS
\
1.00000 32000.00]|
\
|
|
$ 32,000.00]
_____________________________ +
|

$ 3,901,504.

( 5 ) KNO036

KNIFE RIVER MIDWEST LLC |
|
UNIT PRICE AMOUNT |
1.90000 636.50]
\
0.50000 340.00|
\
0.50000 85.00|
|

$ 4,255,215.06
\
190.00000 3800.00|
\
8.60000 5332.00|
\
58.00000 41760.00 |
|
$ 50,892.00]
_____________________________ +
\
1.00000 32000.00|
\
|
\
$ 32,000.00]
_____________________________ +
$ 4,338,107.06]|

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 153 1
Bid Order: 153 Contract ID: 47-0202-101 Primary County: IDA
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to OMG MIDWEST D/B/A TRI-STATE PAVING
Contract Period: 40 WORK DAYS Late Start Date: 08/20/12

Project: NHSN-020-2(101)--2R-47
Work Type: HMA RESURFACING WITH MILLING
County: IDA Prj Awd Amt: $889,260.71
Route: U.S. 20
Location: FROM W. OF W. JCT. US 59 E. TO E. JCT. US 59

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 889,260.71 100.00 %
2 KNO36 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 921,626.49 103.63 %
3 WES540 WESTERN ENGINEERING CO., INC. $ 939,159.67 105.61 %
4 BLO41 BLACKTOP SERVICE CO. & SUBSIDIARY $ 951,515.54 107.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 47-0202-101 Primary County: IDA
Letting Date: 10/18/11 10:00 A.M.
| 1 ) 0.053 | ( 2 ) KN036 | ( 3 ) WES540
|OMG MIDWEST D/B/A TRI-STATE |KNIFE RIVER MIDWEST LLC | WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 460.600 CY | 17.00000 7830.20]| 13.71000 6314.83] 30.00000 13818.00
EXCAVATION, CLASS 13, WASTE | | |
0020 2121-7425020 3507.200 TON | 25.00000 87680.00 | 21.22000 74422.78 | 33.50000 117491.20
GRANULAR SHOULDERS, TYPE B | | |
0030 2212-0475095 5.500 MILE | 400.00000 2200.00 | 2400.60000 13203.30]| 600.00000 3300.00
CLEANING AND PREPARATION OF BASE | | |
0040 2212-5070310 384.200 SY | 92.00000 35346.40| 89.00000 34193.80| 92.00000 35346.40
PATCHES, FULL-DEPTH REPAIR | | |
0050 2212-5070330 43.000 EACH | 165.00000 7095.00 | 158.00000 6794.00] 165.00000 7095.00
PATCHES BY COUNT (REPAIR) | | |
0060 2212-5075001 27.400 TON | 130.00000 3562.00 | 253.27000 6939.60| 250.00000 6850.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0070 2214-5145150 81703.600 SY | 1.20000 98044.32| 0.86000 70265.10]| 1.20000 98044.32
PAVEMENT SCARIFICATION | | |
0080 2303-0043504 7056.100 TON | 36.75000 259311.68] 47.94000 338269.43] 41.50000 292828.15
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | \
FRICTION L-4 | | |
0090 2303-0246422 423.300 TON | 475.00000 201067.50] 524.34000 221953.12] 538.00000 227735.40
ASPHALT BINDER, PG 64-22 | | |
0100 2303-6911000 LUMP | 3500.00000 3500.00| 4398.04000 4398.04 | 1000.00000 1000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0110 2527-9263109 2629.620 STA | 10.25000 26953.61| 10.55000 27742 .49 10.00000 26296.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0120 2528-8445110 LUMP | 20000.00000 20000.00| 15750.00000 15750.00 | 7500.00000 7500.00
TRAFFIC CONTROL | |
0130 2528-8445113 120.000 EACH | 315.00000 37800.00 | 315.00000 37800.00 | 315.00000 37800.00
FLAGGERS | | |
0140 2528-8445115 30.000 EACH | 470.00000 14100.00| 470.00000 14100.00 | 470.00000 14100.00
PILOT CARS | | |
0150 2529-2242304 1.000 EACH | 110.00000 110.00] 110.00000 110.00] 115.00000 115.00
CD JOINT ASSEMBLY | | |
0160 2529-2242320 1.000 EACH | 140.00000 140.00] 135.00000 135.00] 140.00000 140.00
CT JOINT | | |
0170 2529-5070110 32.000 sY | 90.00000 2880.00 | 89.00000 2848.00 | 95.00000 3040.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0180 2529-5070120 4.000 EACH | 160.00000 640.00] 158.00000 632.00] 165.00000 660.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 3
Bid Order: 153 Contract ID: 47-0202-101 Primary County: IDA
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) KNO36 | ( 3 ) WE540
|OMG MIDWEST D/B/A TRI-STATE |[KNIFE RIVER MIDWEST LLC |[WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2533-4980005 LUMP | 65000.00000 65000.00 | 29755.00000 29755.00| 30000.00000 30000.00
MOBILIZATION | | |
SECTION TOTALS | $ 873,260.71| $ 905,626.49| $ 923,159.67
—————————————————————————————————————————— it sttt it
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0200 2317-7000120 16000.000 EACH | 1.00000 16000.00] 1.00000 16000.00] 1.00000 16000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS \ $ 16,000.00]| $ 16,000.00]| $ 16,000.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS \ $ 889,260.71| $ 921,626.49| $ 939,159.67




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 4

Bid Order: 153 Contract ID: 47-0202-101 Primary County: IDA

Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) BL041 | ( ) | ( )
| BLACKTOP SERVICE CO. & SUBSI | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 460.600 CY | 22.75000 10478.65] |
EXCAVATION, CLASS 13, WASTE | | \
0020 2121-7425020 3507.200 TON | 30.00000 105216.00] |
GRANULAR SHOULDERS, TYPE B | | |
0030 2212-0475095 5.500 MILE | 400.00000 2200.00 | |
CLEANING AND PREPARATION OF BASE | | |
0040 2212-5070310 384.200 SY | 91.67000 35219.61| \
PATCHES, FULL-DEPTH REPAIR | | |
0050 2212-5070330 43.000 EACH | 162.74000 6997.82] |
PATCHES BY COUNT (REPAIR) | | |
0060 2212-5075001 27.400 TON | 250.00000 6850.00 |
HOT MIX ASPHALT SURFACE PATCHES | | |
0070 2214-5145150 81703.600 SY | 0.98000 80069.53] |
PAVEMENT SCARIFICATION | \ \
0080 2303-0043504 7056.100 TON | 49.85000 351746.59] |
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0090 2303-0246422 423.300 TON | 535.00000 226465.50]| \
ASPHALT BINDER, PG 64-22 | | |
0100 2303-6911000 LUMP | 950.00000 950.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0110 2527-9263109 2629.620 STA | 10.30000 27085.09| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0120 2528-8445110 LUMP | 8500.00000 8500.00 | \
TRAFFIC CONTROL | |
0130 2528-8445113 120.000 EACH | 315.00000 37800.00 | |
FLAGGERS \ \ \
0140 2528-8445115 30.000 EACH | 470.00000 14100.00]| |
PILOT CARS | \ \
0150 2529-2242304 1.000 EACH | 113.30000 113.30] |
CD JOINT ASSEMBLY | | |
0160 2529-2242320 1.000 EACH | 139.05000 139.05] |
CT JOINT | | |
0170 2529-5070110 32.000 SY | 91.67000 2933.44 | |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0180 2529-5070120 4.000 EACH | 162.74000 650.96| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/16/11
Page: 153 5

Bid Order: 153 Contract ID: 47-0202-101 Primary County: IDA
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) BL041 | ( ) | ( )
|BLACKTOP SERVICE CO. & SUBSI | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2533-4980005 LUMP | 18000.00000 18000.00| |
MOBILIZATION \ \ \

SECTION TOTALS | S 935,515.54 | S | S
—————————————————————————————————————————— et et et it
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS

\ \ \

0200 2317-7000120 16000.000 EACH | 1.00000 16000.00| |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |

SECTION TOTALS | S 16,000.00| $ \ $
—————————————————————————————————————————— e e e

CONTRACT TOTALS | S 951,515.54 | S | S




IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

62-1461-006

Project:
Work Type:
County:
Route:
Location:

Run Date: 11/16/11
Page: 154 1

Primary County: MAHASKA
No Established DBE Goal

STP-146-1(6)--2C-62

HMA RESURFACING/COLD IN-PLACE RECYCLING
MAHASKA Prj Awd Amt: $7,322,906.65
IOWA 146

FROM HIGH ST. IN NEW SHARON N. TO JUST S. OF
INTERCHANGE WITH I-80 IN POWESHIEK CO.

TOTAL % OVER
BID LOW BID

Bid Order: 154 Contract ID:
Letting Date: 111018 10:00 A.M.
Letting Status: CONTRACT SIGNED by MANATT'S, INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/02/12
Project: STP-063-3(91)--2C-62
Work Type: HMA PATCHING
County: MAHASKA Prj Awd Amt: $29,040.00
Route: U.S. 63
Location: IN NEW SHARON FROM MULBERRY TO PARK AVE.
Project: MB-146-1(500)3--77-79
Work Type: DECK JOINT REPAIR
County: POWESHIEK Prj Awd Amt: $241,940.20
Route: IOWA 146
Location: N. SKUNK RIVER 2.7 MILES N. OF US 63
RANK VENDOR NO./NAME
1 MA225 MANATT'S, INC.

$ 7,593,886.85 100.00 %



Bid Order: 154

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 62-1461-006

Primary Co

Run Date: 11/16/11
Page: 154 2

unty: MAHASKA

Letting Date: 10/18/11 10:00 A.M.
| ( ) MA225 | ( ) | ( )
|IMANATT'S, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— + e
SECTION 0001 ROADWAY ITEMS - STP-063-3(91)--2C-62
\ \ \
0010 2528-8445110 LUMP | 1500.00000 1500.00 | |
TRAFFIC CONTROL | \
0020 2528-8445113 6.000 EACH | 315.00000 1890.00| |
FLAGGERS | | \
0030 2530-0400061 11.300 TON | 500.00000 5650.00 | |
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) \ \ \
0040 2530-5070231 52.000 SY | 250.00000 13000.00| |
IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT | | \
FINISH PATCHES, BY AREA | | |
0050 2533-4980005 LUMP | 7000.00000 7000.00 | |
MOBILIZATION | | |
SECTION TOTALS | $ 29,040.00] $ | $
—————————————————————————————————————————— + e e e it bt
SECTION 0002 ROADWAY ITEMS - STP-146-1(6)--2C-62
\ \ \
0060 2101-0850002 4959.000 UNIT | 20.00000 99180.00| |
CLEARING AND GRUBBING | | |
0070 2102-2710070 1855.000 CY | 18.75000 34781.25] \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0080 2102-2713070 6318.000 CY | 18.00000 113724.00] \
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0090 2115-0100000 388.000 CY | 40.00000 15520.00| |
MODIFIED SUBBASE | \ \
0100 2121-7425020 24390.200 TON | 20.50000 499999.10| |
GRANULAR SHOULDERS, TYPE B | | |
0110 2122-5500060 862.000 SY | 47.00000 40514.00] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. (GUARD RAIL AREAS) \ \ \
0120 2123-7450020 9.000 STA | 250.00000 2250.00 | |
SHOULDER FINISHING, EARTH | | \
0130 2125-2225050 2.000 STA | 1100.00000 2200.00] |
RESHAPING DITCHES | | |
0140 2212-0475095 17.800 MILE | 400.00000 7120.00| |
CLEANING AND PREPARATION OF BASE | | |
0150 2212-5070310 506.000 SY | 90.00000 45540.00| |
PATCHES, FULL-DEPTH REPAIR | | |
0160 2212-5070330 20.000 EACH | 300.00000 6000.00] |
| | |

PATCHES BY COUNT (REPAIR)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 3
Bid Order: 154 Contract ID: 62-1461-006 Primary County: MAHASKA
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2213-6745500 0.500 STA | 2000.00000 1000.00| |
REMOVAL OF CURB | | |
0180 2213-8200000 11388.000 TON | 33.20000 378081.60] |
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0190 2214-5145150 4035.000 SY | 6.04000 24371.40| |
PAVEMENT SCARIFICATION | | |
0200 2303-0032500 26290.000 TON | 32.49000 854162.10| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0210 2303-0033504 25282.100 TON | 37.46000 947067.47| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0220 2303-0245828 3819.500 TON | 545.00000 2081627.50| |
ASPHALT BINDER, PG 58-28 | | |
0230 2303-6911000 LUMP | 8700.00000 8700.00 | \
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0240 2312-8260051 53.000 TON | 20.50000 1086.50| \
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0250 2318-1001100 246424.000 SY \ 1.61000 396742.64| \
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0260 2318-1001220 1084.200 TON | 588.00000 637509.60 | \
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0270 2401-6745650 LUMP | 32000.00000 32000.00] |
REMOVAL OF EXISTING STRUCTURES | | |
0280 2401-6750001 LUMP | 4000.00000 4000.00| |
REMOVALS, AS PER PLAN | | I
0290 2402-2720100 142.000 CY | 6.40000 908.80| |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0300 2403-0100000 4.000 CY | 2800.00000 11200.00]| \
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |
0310 2404-7775005 640.000 LB | 4.00000 2560.00| |
REINFORCING STEEL, EPOXY COATED | | |
0320 2416-0100024 10.000 EACH | 1400.00000 14000.00] |
APRONS, CONCRETE, 24 IN. DIA. | | |
0330 2416-0100030 3.000 EACH | 1400.00000 4200.00| |
APRONS, CONCRETE, 30 IN. DIA. | \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 4
Bid Order: 154 Contract ID: 62-1461-006 Primary County: MAHASKA
Letting Date: 10/18/11 10:00 A.M.
\ 1 ) MA225 I ( ¢ )
|MANATT'S, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2416-0100042 2.000 EACH | 2300.00000 4600.00 | |
APRONS, CONCRETE, 42 IN. DIA. | | \
0350 2416-1180024 294.000 LF | 55.00000 16170.00] |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0360 2416-1180030 48.000 LF | 80.00000 3840.00| |
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0370 2416-1180042 24.000 LF | 130.00000 3120.00]| \
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0380 2435-0600010 2.000 EACH | 750.00000 1500.00| |
MANHOLE ADJUSTMENT, MINOR | | |
0390 2502-8212034 74111.000 LF | 6.18000 458005.98 | |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0400 2502-8220193 296.000 EACH | 175.00000 51800.00| |
SUBDRAIN OUTLET (RF-19C) | | |
0410 2505-4008120 683.000 LF | 5.00000 3415.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0420 2505-4008300 381.300 LF | 20.00000 7626.00 | |
STEEL BEAM GUARDRAIL | | |
0430 2505-4008400 8.000 EACH | 1800.00000 14400.00]| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0440 2505-4021010 8.000 EACH | 400.00000 3200.00 | \
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0450 2505-4021030 2.000 EACH | 1000.00000 2000.00 | |
STEEL BEAM GUARDRAIL END ANCHOR, THRIE | | |
BEAM | | |
0460 2505-4021700 8.000 EACH | 2000.00000 16000.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0470 2506-4984000 102.000 CY | 150.00000 15300.00| |
FLOWABLE MORTAR | | |
0480 2507-3250005 40.000 SY | 5.00000 200.00 | |
ENGINEERING FABRIC | | |
0490 2507-6800042 57.000 TON | 50.00000 2850.00 | |
REVETMENT, CLASS D | | \
0500 2511-6745900 53.400 SY | 13.00000 694.20] |
| | |

REMOVAL OF SIDEWALK



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 5
Bid Order: 154 Contract ID: 62-1461-006 Primary County: MAHASKA
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0510 2511-7526006 67.000 SY | 55.00000 3685.00 | |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0520 2511-7528101 60.000 SF | 35.00000 2100.00]| \
DETECTABLE WARNINGS | | |
0530 2520-3350015 1.000 EACH | 5000.00000 5000.00 | |
FIELD OFFICE | \ \
0540 2524-6765010 4.000 EACH | 60.00000 240.00 | |
REMOVE AND REINSTALL SIGN AS PER PLAN | | \
0550 2526-8285000 LUMP | 5000.00000 5000.00 | |
CONSTRUCTION SURVEY | | |
0560 2527-9263109 4770.340 STA | 9.58000 45699.86 | |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0570 2527-9263137 2.000 EACH | 75.00000 150.00] |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \
0580 2528-8400256 1.000 EACH | 3000.00000 3000.00]| |
TEMPORARY TRAFFIC SIGNALS | | |
0590 2528-8445110 LUMP | 19481.00000 19481.00| |
TRAFFIC CONTROL | \
0600 2528-8445113 120.000 EACH | 315.00000 37800.00 | |
FLAGGERS | | \
0610 2528-8445115 50.000 EACH | 470.00000 23500.00] |
PILOT CARS | | |
0620 2529-2242304 25.000 EACH | 125.00000 3125.00]| |
CD JOINT ASSEMBLY | | |
0630 2529-5070110 80.000 SY | 175.00000 14000.00]| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0640 2529-5070120 2.000 EACH | 300.00000 600.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0650 2529-8174010 24.000 SY | 10.00000 240.00 | |
SUBBASE (PATCHES) | | |
0660 2529-8202000 2.000 EACH | 300.00000 600.00| |
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0670 2533-4980005 LUMP | 210649.20000 210649.20]| |
MOBILIZATION | |
0680 2548-0000100 35.600 STA | 70.00000 2492.00 | |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | \ |
0690 2548-0000110 39.000 GAL | 25.00000 975.00| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | \
| | |

RUMBLE STRIPS)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 6
Bid Order: 154 Contract ID: 62-1461-006 Primary County: MAHASKA
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|[MANATT'S, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0700 2595-0000100 LUMP | 9000.00000 9000.00] |
UPRR INSURANCE PROVISIONS | \ \
0710 2602-0000020 2802.000 LF | 1.85000 5183.70] |
SILT FENCE | | \
0720 2602-0000030 875.000 LF | 1.85000 1618.75] |
SILT FENCE FOR DITCH CHECKS | | |

SECTION TOTALS | S 7,264,906.65] S | S
—————————————————————————————————————————— s Sttt et e L
SECTION 0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS - STP-146-1(6)--2C-62

\ \ \

0730 2317-7000120 58000.000 EACH | 1.00000 58000.00| |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | \ \

SECTION TOTALS | S 58,000.00| S | S
—————————————————————————————————————————— e ittt S it L LR
SECTION 0004 DESIGN NO. 0211; A 320'-0 X 28'-0 CONTINUOUS WELDED GIRDER BRIDGE REPAIR - MB-146-1(500)3--77-79

\ \ \
0740 2301-0690260 364.600 SY | 180.00000 65628.00 | |
BRIDGE APPROACH, RK-26 | | |
0750 2401-6750001 LUMP | 12000.00000 12000.00| |
REMOVALS, AS PER PLAN | | |
0760 2403-0100000 8.000 CY | 2600.00000 20800.00] |
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |
0770 2404-7775005 106.000 LB | 4.00000 424.00 | |
REINFORCING STEEL, EPOXY COATED \ \ \
0780 2413-1200000 67.800 LF | 175.00000 11865.00| |
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0790 2413-1200100 67.800 LF | 40.00000 2712.00] |
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0800 2510-6745850 390.000 SY | 20.00000 7800.00| |
REMOVAL OF PAVEMENT | | |
0810 2527-9263130 9.200 sSTA | 130.00000 1196.00| |
REMOVABLE TAPE MARKINGS | | |
0820 2527-9263180 4.600 STA | 92.00000 423.20| |
PAVEMENT MARKINGS REMOVED | | |
0830 2528-8400049 1120.000 LF | 55.35000 61992.00| |
TEMPORARY BARRIER RAIL, STEEL | \ \
0840 2528-8400157 4.000 EACH | 750.00000 3000.00]| |
| | |

TEMPORARY FLOODLIGHTING LUMINAIRE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 7
Bid Order: 154 Contract ID: 62-1461-006 Primary County: MAHASKA
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0850 2528-8400256 1.000 EACH | 6000.00000 6000.00| |
TEMPORARY TRAFFIC SIGNALS | | |
0860 2528-8445110 LUMP | 5200.00000 5200.00 | \
TRAFFIC CONTROL | |
0870 2533-4980005 LUMP | 38500.00000 38500.00 | |
MOBILIZATION | \ \
0880 2551-0000110 4.000 EACH | 1100.00000 4400.00 | |
TEMP CRASH CUSHION | | \
SECTION TOTALS | $ 241,940.20| $ | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 7,593,886.85]| S | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKI
155 Contract ID: 85-0305-237
111018 10:00 A.M.
CONTRACT SIGNED by MANATT'S, INC.
90 WORK DAYS Late Start Date: 06/04/12
STPN-069-4 (99) --2J-77
HMA PAVED SHOULDER - NEW

POLK
U.s. 69
AT THE I-80 INTERCHANGE

Prj Awd Amt: $119,229.00

NHSN-030-5(242) --2R-85
HMA PAVED SHOULDER - NEW

STORY Prj Awd Amt: $99,514.30
U.s. 30

FROM E. OF US 65 TO E. OF MARSHALL CO. LINE
(VARIOUS LOCATIONS)

STPN-210-3(32)--2J-85

HMA PAVED SHOULDER - NEW

STORY Prj Awd Amt: $60,049.00
IOWA 210

W. OF MAXWELL

NG

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 11/16/11
Page: 155 1
Primary County: STORY
Established DBE Goal: 2.50 %

NHSX-030-5(237) --3H-85
HMA RESURFACING WITH MILLING

STORY Prj Awd Amt: $2,936,527.57
U.s. 30

IN THE CITY OF AMES FROM 0.4 MILE E. OF
UNIVERSITY BLVD. E. TO 0.9 MILE E. OF

I-35

STPN-069-5(97) --2J-85
HMA PAVED SHOULDER - NEW

STORY Prj Awd Amt: $140,510.97
U.S. 69

FROM N. OF HUXLEY N. TO S. OF AMES (VARIOUS
LOCATIONS)

MANATT'S, INC.
GFE to DBE responsiveness:

Bid Winner - Met 80%

of the established DBE Goal

MANATT'S,

TOTAL % OVER
BID LOW BID
$ 3,355,830.84 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/16/11
Page: 155 2

Bid Order: 155 Contract ID: 85-0305-237 Primary County: STORY
Letting Date: 10/18/11 10:00 A.M.
\ 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS STPN-69-4 (99)--2J-77
\ \ \
0010 2121-7425020 208.000 TON | 33.50000 6968.00| |
GRANULAR SHOULDERS, TYPE B | | |
0020 2122-5500060 2331.000 SY | 29.00000 67599.00 | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | \
0030 2213-2713300 391.000 CY | 32.00000 12512.00]| |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0040 2528-8445110 LUMP | 15000.00000 15000.00 | |
TRAFFIC CONTROL | |
0050 2528-8445113 30.000 EACH | 315.00000 9450.00| \
FLAGGERS | | |
0060 2528-8445115 10.000 EACH | 470.00000 4700.00 | \
PILOT CARS | | |
0070 2533-4980005 LUMP | 3000.00000 3000.00 | |
MOBILIZATION | \

SECTION TOTALS | $ 119,229.00]| | $
—————————————————————————————————————————— R bt i e b
SECTION 0002 ROADWAY ITEMS NHSX-030-5(237)--3H-85

\ \ \

0080 2102-2710070 209.000 CY | 44.25000 9248.25] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0090 2121-7425020 934.000 TON | 30.50000 28487.00| |
GRANULAR SHOULDERS, TYPE B | | |
0100 2122-5500060 773.000 SY | 28.00000 21644.00| \
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |

6 IN. | | |
0110 2125-2225050 3.000 STA | 2470.00000 7410.00 | |
RESHAPING DITCHES | | |
0120 2212-0475095 8.400 MILE | 450.00000 3780.00 | |
CLEANING AND PREPARATION OF BASE | | |
0130 2212-5070310 51.000 SY | 147.00000 7497.00 | |
PATCHES, FULL-DEPTH REPAIR | | |
0140 2212-5070322 782.000 SY | 54.60000 42697.20]| |
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | \
ASPHALT | | |
0150 2212-5070330 7.000 EACH | 378.00000 2646.00| |
PATCHES BY COUNT (REPAIR) | | |
0160 2212-5075001 300.000 TON | 150.00000 45000.00 | |
| \ \

HOT MIX ASPHALT SURFACE PATCHES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 3
Bid Order: 155 Contract ID: 85-0305-237 Primary County: STORY
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2213-2713300 129.000 cCY | 43.50000 5611.50] |
EXCAVATION, CLASS 13, FOR WIDENING | |
0180 2214-5145160 20609.000 TON | 15.50000 319439.50] |
PAVEMENT SCARIFICATION | | |
0190 2303-0052500 12322.000 TON | 45.40000 559418.80| |
HOT MIX ASPHALT MIXTURE (10,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0200 2303-0053502 10814.000 TON | 46.80000 506095.20| |
HOT MIX ASPHALT MIXTURE (10,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
0210 2303-0245828 739.000 TON | 545.00000 402755.00| \
ASPHALT BINDER, PG 58-28 | | |
0220 2303-0246428 649.000 TON | 630.00000 408870.00| \
ASPHALT BINDER, PG 64-28 | | |
0230 2303-6911000 LUMP | 7000.00000 7000.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0240 2402-2720100 86.000 CY | 65.00000 5590.00| |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0250 2414-7200040 2.000 EACH | 28000.00000 56000.00| |
SAFETY GRATE, TYPE 4, CULVERT | | |
0260 2416-0100018 2.000 EACH | 1450.00000 2900.00| |
APRONS, CONCRETE, 18 IN. DIA. | | |
0270 2416-0100024 12.000 EACH | 1360.00000 16320.00] |
APRONS, CONCRETE, 24 IN. DIA. | | |
0280 2416-0100030 1.000 EACH | 2350.00000 2350.00] |
APRONS, CONCRETE, 30 IN. DIA. | | |
0290 2416-1180024 68.000 LF | 154.00000 10472.00| \
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0300 2505-4008120 375.000 LF | 6.25000 2343.75] |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0310 2527-9263109 2009.000 STA | 10.45000 20994.05] \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0320 2527-9263143 2.000 EACH | 708.75000 1417.50]| |
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
0330 2527-9270120 2.000 EACH | 412.50000 825.00] |
| | |

GROOVES CUT FOR SYMBOLS AND LEGENDS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 4
Bid Order: 155 Contract ID: 85-0305-237 Primary County: STORY
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2528-8445110 LUMP | 47000.00000 47000.00| |
TRAFFIC CONTROL | |
0350 2528-8445113 180.000 EACH | 315.00000 56700.00| |
FLAGGERS | | |
0360 2528-8445115 100.000 EACH | 470.00000 47000.00| |
PILOT CARS | \ \
0370 2528-9290004 10.000 CDAY | 200.00000 2000.00] |
CHANGEABLE MESSAGE SIGNS, PORTABLE | |
0380 2529-2242304 15.000 EACH | 157.50000 2362.50] |
CD JOINT ASSEMBLY | | |
0390 2529-5070110 773.800 SY | 141.75000 109686.15| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0400 2529-5070120 59.000 EACH | 315.00000 18585.00| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0410 2529-8201000 9.000 EACH | 472.50000 4252 .50 |
JOINT ASSEMBLY, EF | | |
0420 2530-0400061 170.000 TON | 204.75000 34807.50| |
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
0430 2533-4980005 LUMP | 70000.00000 70000.00| |
MOBILIZATION | |
0440 2541-1004011 1.300 MILE | 7594.13000 9872.37] \
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0450 2541-1005001 3831.000 LB | 1.00000 3831.00] |
SEALER MATERIAL (HMA SURFACES) | | |
0460 2548-0000100 17.400 STA | 42.00000 730.80] |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0470 2548-0000110 18.800 GAL | 10.00000 188.00| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | \
0480 2599-9999009 616.000 LF | 12.50000 7700.00] |
('"LINEAR FEET' ITEM) CLEAN CULVERTS | | |
SECTION TOTALS | $ 2,911,527.57]| $ | $
—————————————————————————————————————————— e
SECTION 0003 PAY ADJUSTMENT INCENTIVE ITEM NHSX-030-5(237) --3H-85
\ \ \
0490 2317-7000120 25000.000 EACH | 1.00000 25000.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 25,000.00 | S \ S
—————————————————————————————————————————— e

SECTION 0004 ROADWAY ITEMS

NHSN-30-5(242) --2R-85
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 5
Bid Order: 155 Contract ID: 85-0305-237 Primary County: STORY
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0500 2121-7425020 220.000 TON | 34.00000 7480.00 | |
GRANULAR SHOULDERS, TYPE B | | |
0510 2122-5500060 2444 .000 SY | 26.00000 63544.00| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0520 2213-2713300 406.000 CY | 35.75000 14514.50| |
EXCAVATION, CLASS 13, FOR WIDENING | |
0530 2528-8445110 LUMP | 2000.00000 2000.00| |
TRAFFIC CONTROL | | |
0540 2528-8445113 15.000 EACH | 315.00000 4725.00 | |
FLAGGERS | | |
0550 2528-8445115 5.000 EACH | 470.00000 2350.00] |
PILOT CARS | | |
0560 2533-4980005 LUMP | 2000.00000 2000.00| |
MOBILIZATION | |
0570 2548-0000100 54.900 STA | 42.00000 2305.80] \
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0580 2548-0000110 59.500 GAL | 10.00000 595.00] |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
SECTION TOTALS | S 99,514.30] S | S
—————————————————————————————————————————— e
SECTION 0005  ROADWAY ITEMS STPN-69-5(97) --2J-85
\ \ \
0590 2121-7425020 297.000 TON | 32.00000 9504.00| |
GRANULAR SHOULDERS, TYPE B | | |
0600 2122-5500060 3545.000 SY | 25.00000 88625.00| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0610 2213-2713300 593.000 CY | 32.25000 19124.25| |
EXCAVATION, CLASS 13, FOR WIDENING | |
0620 2528-8445110 LUMP | 2500.00000 2500.00| |
TRAFFIC CONTROL | | |
0630 2528-8445113 30.000 EACH | 315.00000 9450.00| |
FLAGGERS | | |
0640 2528-8445115 10.000 EACH | 470.00000 4700.00 | |
PILOT CARS | | |
0650 2533-4980005 LUMP | 2500.00000 2500.00| \
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/16/11
Page: 155 6

Bid Order: 155 Contract ID: 85-0305-237 Primary County: STORY
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0660 2548-0000100 79.700 STA | 42.00000 3347.40] |
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0670 2548-0000110 86.400 GAL | 8.80000 760.32]| \
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
SECTION TOTALS | $ 140,510.97| $ \ $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0006 ROADWAY ITEMS STPN-210-3(32)--2J-85
\ \ \
0680 2121-7425020 110.000 TON | 38.00000 4180.00| |
GRANULAR SHOULDERS, TYPE B | | |
0690 2122-5500060 1220.000 sSY | 27.50000 33550.00] \
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0700 2213-2713300 204.000 cCY | 48.00000 9792.00| |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0710 2528-8445110 LUMP | 2000.00000 2000.00| |
TRAFFIC CONTROL | | |
0720 2528-8445113 15.000 EACH | 315.00000 4725.00 | \
FLAGGERS | | |
0730 2528-8445115 5.000 EACH | 470.00000 2350.00] |
PILOT CARS | | |
0740 2533-4980005 LUMP | 2000.00000 2000.00| |
MOBILIZATION | | |
0750 2548-0000100 27.500 STA | 42.00000 1155.00| |
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0760 2548-0000110 29.700 GAL | 10.00000 297.00]| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
SECTION TOTALS | S 60,049.00] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,355,830.84]| $ | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 156 1
Bid Order: 156 Contract ID: 86-C086-079 Primary County: TAMA
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PETERSON CONTRACTORS INC.
Contract Period: 70 WORK DAYS Late Start Date: 07/09/12

Project: FM-C086(79)--55-86
Work Type: HMA PAVEMENT - GRADE AND REPLACE
County: TAMA Prj Awd Amt: $1,991,612.86
Route: D65
Location: N AVENUE TO US 63

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 1,991,612.86 100.00 %
2 MA225 MANATT'S, INC. $ 1,991,769.47 100.00 %
3 MO480 MOYNA, C.J. & SONS, INC. $ 2,116,815.34 106.28 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 2
Bid Order: 156 Contract ID: 86-C086-079 Primary County: TAMA
Letting Date: 10/18/11 10:00 A.M.
1 ) PE320 2 ) MA225 ) M0480

( 3
MOYNA, C.J. & SONS, INC.

=

(
PETERSON CONTRACTORS INC. ANATT'S, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2713070 200.000 CY | 6.00000 1200.00| 31.50000 6300.00] 5.00000 1000.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | I
0020 2111-8174200 46432.000 SY | 0.55000 25537.60]| 1.03000 47824.96| 0.55000 25537.60
GRANULAR SUBBASE, PLACE ONLY | | I
0030 2121-7425020 8500.000 TON | 15.75000 133875.00] 14.60000 124100.00] 15.70000 133450.00
GRANULAR SHOULDERS, TYPE B | | I
0040 2123-7450020 321.000 STA | 51.00000 16371.00] 52.03000 16701.63] 75.00000 24075.00
SHOULDER FINISHING, EARTH | | I
0050 2127-6725020 161.000 STA | 102.00000 16422.00]| 205.59000 33099.99| 120.00000 19320.00
RECONSTRUCTION OF ROADBED | | |
0060 2303-0001000 500.000 TON | 30.75000 15375.00| 32.00000 16000.00| 38.85000 19425.00
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0070 2303-0031500 15000.000 TON | 25.70000 385500.00] 25.65000 384750.00] 28.44000 426600.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), BASE COURSE, 1/2 IN. MIX | I I
0080 2303-0033500 4100.000 TON | 26.95000 110495.00] 27.65000 113365.00] 26.92000 110372.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | I I
0090 2303-0245828 1225.000 TON | 527.70000 646432 .50 535.00000 655375.00 | 520.00000 637000.00
ASPHALT BINDER, PG 58-28 | I I
0100 2303-6911000 LUMP | 1900.00000 1900.00| 2350.00000 2350.00| 2100.00000 2100.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | I
0110 2315-8275025 570.000 TON | 15.75000 8977.50| 15.50000 8835.00| 15.70000 8949.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | I
STONE | | |
0120 2502-8212034 32145.000 LF | 3.75000 120543.75] 3.34000 107364.30] 3.41000 109614.45
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0130 2502-8220196 76.000 EACH | 200.00000 15200.00 | 175.00000 13300.00]| 165.00000 12540.00
SUBDRAIN OUTLET, RF-19E | | |
0140 2510-6750501 78578.000 SY | 1.39000 109223.42] 1.55000 121795.90] 2.10000 165013.80
REMOVAL AND CRUSHING OF PAVEMENT | | |
0150 2515-6745600 50.000 SY | 10.00000 500.00| 10.00000 500.00| 15.00000 750.00
REMOVAL OF PAVED DRIVEWAY | | |
0160 2518-6910000 8.000 EACH | 100.00000 800.00| 100.00000 800.00| 100.00000 800.00
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 3
Bid Order: 156 Contract ID: 86-C086-079 Primary County: TAMA
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MA225 | ( 3 ) MO0O480
| PETERSON CONTRACTORS INC. |[MANATT'S, INC. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2526-8285000 LUMP | 7600.00000 7600.00 | 5650.00000 5650.00| 15000.00000 15000.00
CONSTRUCTION SURVEY | | |
0180 2527-9263117 529.890 STA | 26.50000 14042.09] 26.50000 14042.09| 26.50000 14042.09
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0190 2528-8445110 LUMP | 3700.00000 3700.00] 4000.00000 4000.00| 5500.00000 5500.00
TRAFFIC CONTROL | | |
0200 2533-4980005 LUMP | 56800.00000 56800.00| 50000.00000 50000.00| 60000.00000 60000.00
MOBILIZATION | | |
0210 2555-0000010 LUMP | 40000.00000 40000.00] 37000.00000 37000.00| 27000.00000 27000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0220 2599-9999018 46432.000 SY | 5.25000 243768.00] 4.55000 211265.60] 6.00000 278592.00
("SQUARE YARDS' ITEM) CONSTRUCTION OF | | |
SOIL-FLYASH SUBBASE | | |
0230 2601-2634100 13.000 ACRE | 700.00000 9100.00] 700.00000 9100.00] 700.00000 9100.00
MULCHING | | |
0240 2601-2636043 13.000 ACRE | 350.00000 4550.00 | 350.00000 4550.00 | 548.80000 7134.40
SEEDING AND FERTILIZING (RURAL) | | |
0250 2602-0000030 2000.000 LF | 1.85000 3700.00| 1.85000 3700.00| 1.95000 3900.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | S 1,991,612.86] S 1,991,769.47] S 2,116,815.34
—————————————————————————————————————————— Rttt it T et
CONTRACT TOTALS | S 1,991,612.86] S 1,991,769.47] S 2,116,815.34




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

201 Contract ID:
111018 10:00 A.M.
CONTRACT SIGNED by

09-1882-702

HEARTLAND ASPHALT, INC.

Run Date:

Primary County: BREMER
No Established DBE Goal

11/16/11
Page: 201 1

% OVER

Contract Period: 25 WORK DAYS Late Start Date: 07/16/12
Project: MP-188-2(702)14--76-09
Work Type: SEAL COAT
County: BREMER Prj Awd Amt: $606,482.58
Route: TIOWA 188
Location: FROM WCL OF PLAINFIELD TO JCT. OF U.S. 63.
RANK VENDOR NO./NAME
1 HEO020 HEARTLAND ASPHALT, INC.

$ 606,482.58



Bid Order: 201

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 09-1882-702

Primary Co

Run Date: 11/16/11
Page: 201 2

unty: BREMER

Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) HEO020 | ( ) | ( )
| HEARTLAND ASPHALT, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 460.000 TON | 23.60000 10856.00 | |
GRANULAR SHOULDERS, TYPE B | | |
0020 2214-5145150 267.000 SY | 12.00000 3204.00 | \
PAVEMENT SCARIFICATION | | |
0030 2303-0001000 3750.000 TON | 44.45000 166687.50] |
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0040 2303-0246422 225.000 TON | 535.00000 120375.00] \
ASPHALT BINDER, PG 64-22 | | |
0050 2303-6911000 LUMP | 400.00000 400.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0060 2307-0025005 2165.000 TON | 26.48000 57329.20| |
AGGREGATE, ROADWAY COVER, 1/2 IN. | \
0070 2307-0600456 57675.000 GAL | 2.96000 170718.00| |
BINDER BITUMEN, CRS-2P | | |
0080 2307-1400000 2165.000 GAL | 9.60000 20784.00| |
ASPHALT EMULSION FOR DUST CONTROL | \ \
0090 2527-9263109 2839.660 STA | 6.25000 17747.88]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0100 2527-9263137 2.000 EACH | 100.00000 200.00 | |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0110 2528-8445110 LUMP | 11086.00000 11086.00 | \
TRAFFIC CONTROL | |
0120 2528-8445113 25.000 EACH | 315.00000 7875.00 | |
FLAGGERS | | |
0130 2528-8445115 10.000 EACH | 470.00000 4700.00 | |
PILOT CARS | \ \
0140 2533-4980005 LUMP | 14520.00000 14520.00| |
MOBILIZATION | |
SECTION TOTALS | $ 606,482.58] | $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 606,482.58] | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11
VENDOR RANKING Page: 202 1
Bid Order: 202 Contract ID: 43-0294-711
Letting Date: 111018 10:00 A.M.
Letting Status: AWARD RECOMMENDED to GEE ASPHALT SYSTEMS, INC.
Contract Period: 40 WORK DAYS Late Start Date: 06/25/12

Primary County: HARRISON
No Established DBE Goal

Project: MPIN-080-4(702)55--0N-15 Project: MPIN-029-4(711)72--0N-43
Work Type: HMA PAVED SHOULDER - FOG SEAL Work Type: HMA PAVED SHOULDER - FOG SEAL
County: CASS Prj Awd Amt: $78,457.20 County: HARRISON Prj Awd Amt: $57,128.55
Route: I-80 Route: I-29
Location: FROM 0.8 MI. EAST OF IOWA 173 TO THE ADAIR Location: FROM THE POTTAWATTAMIE COUNTY LINE TO LITTLE
COUNTY LINE. SIOUX. (SBL)
Project: MPIN-029-4(705)58--0N-78 Project: MPIN-080-4(712)5--0N-78
Work Type: HMA PAVED SHOULDER - FOG SEAL Work Type: HMA PAVED SHOULDER - FOG SEAL
County: POTTAWATTAMIE Prj Awd Amt: $39,574.76 County: POTTAWATTAMIE Prj Awd Amt: $101,749.53
Route: I-29 Route: I-80
Location: FROM 0.7 MI. NORTH OF COUNCIL BLUFFS TO Location: FROM MADISON AVENUE TO 1.6 MI. WEST OF L66.
HONEY CREEK. (NBL)
Project: MPIN-080-4(713)28--0N-78
Work Type: HMA PAVED SHOULDER - FOG SEAL
County: POTTAWATTAMIE Prj Awd Amt: $32,530.28
Route: I-80
Location: FROM 1.6 MI. WEST OF L66 TO 0.5 MI. WEST OF
U.S. 59 (WBL).
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 GEO010 GEE ASPHALT SYSTEMS, INC. $ 309,440.32 100.00 %
2 FAQ41 FAHRNER ASPHALT SEALERS, LLC $ 352,720.23 113.98 %
3 ST060 STA-BILT CONSTRUCTION CO. $ 359,498.66 116.17 %
4 MA225 MANATT'S, INC. $ 365,687.14 118.17 %
5 VA260 VANCE BROS., INC. $ 388,202.38 125.45 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 43-0294-711 Primary County: HARRISON
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) GEO010 | ( 2 ) FA041 | ( 3 ) ST060
| GEE ASPHALT SYSTEMS, INC. | FAHRNER ASPHALT SEALERS, LLC |STA-BILT CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt et
SECTION 0001 ROADWAY ITEMS CASS COUNTY MPIN-80-4(702)55--0N-15
\ \ \
0010 2308-1000000 19217.600 GAL | 3.25000 62457.20 | 3.27100 62860.77| 4.25000 81674.80
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | \ \
0020 2528-8445110 LUMP | 12000.00000 12000.00| 16300.00000 16300.00 | 8000.00000 8000.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 4000.00000 4000.00 | 7700.00000 7700.00 | 3000.00000 3000.00
MOBILIZATION \ \

SECTION TOTALS | $ 78,457.20] $ 86,860.77]| $ 92,674.80
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS HARRISON COUNTY MPIN-29-4(711)72--0N-43

\ \ \
0040 2308-1000000 14193.400 GAL | 3.25000 46128.55]| 3.27100 46426.61 | 4.25000 60321.95
ASPHALT EMULSION FOR FOG SEAL | | \
(SHOULDERS) | | |
0050 2528-8445110 LUMP | 8000.00000 8000.00 | 16300.00000 16300.00]| 6000.00000 6000.00
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 3000.00000 3000.00]| 6800.00000 6800.00] 3000.00000 3000.00
MOBILIZATION \ \

SECTION TOTALS | $ 57,128.55] $ 69,526.61] $ 69,321.95
—————————————————————————————————————————— e e
SECTION 0003 ROADWAY ITEMS POTTAWATTAMIE COUNTY MPIN-29-4(705)58--0N-78

\ \ \
0070 2308-1000010 4349.100 GAL | 7.49000 32574.76]| 7.55000 32835.71| 7.00000 30443.70
ASPHALT EMULSION CONTAINING GILSONITE | |
FOR FOG SEAL (SHOULDERS) | | |
0080 2528-8445110 LUMP | 4000.00000 4000.00 | 4000.00000 4000.00 | 4000.00000 4000.00
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP | 3000.00000 3000.00 | 4000.00000 4000.00 | 3000.00000 3000.00
MOBILIZATION | |

SECTION TOTALS | $ 39,574.76| $ 40,835.71] $ 37,443.70
—————————————————————————————————————————— R et e b e e
SECTION 0004 ROADWAY ITEMS POTTAWATTAMIE COUNTY MPIN-80-4(712)5--0N-78

\ \ \
0100 2308-1000000 25153.700 GAL | 3.25000 81749.53] 3.27100 82277.75] 4.25000 106903.23
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | | I
0110 2528-8445110 LUMP | 16000.00000 16000.00 | 21300.00000 21300.00] 11000.00000 11000.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 3
Bid Order: 202 Contract ID: 43-0294-711 Primary County: HARRISON
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) GEO10 | ( 2 ) FAO41 | ( 3 ) STO060
| GEE ASPHALT SYSTEMS, INC. | FAHRNER ASPHALT SEALERS, LLC |STA-BILT CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0120 2533-4980005 | 4000.00000 4000.00] 12000.00000 12000.00| 3000.00000 3000.00
MOBILIZATION | | |
SECTION TOTALS | S 101,749.53] S 115,577.75] S 120,903.23
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0005 ROADWAY ITEMS POTTAWATTAMIE COUNTY MPIN-80-4(713)28--0N-78
\ \ \
0130 2308-1000000 6624.700 | 3.25000 21530.28] 3.27100 21669.39] 4.25000 28154.98
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | | I
0140 2528-8445110 | 8000.00000 8000.00 | 14750.00000 14750.00| 6000.00000 6000.00
TRAFFIC CONTROL | |
0150 2533-4980005 | 3000.00000 3000.00] 3500.00000 3500.00] 5000.00000 5000.00
MOBILIZATION | |
SECTION TOTALS | S 32,530.28] S 39,919.39] S 39,154.98
—————————————————————————————————————————— o
CONTRACT TOTALS | S 309,440.32] S 352,720.23| S 359,498.66




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 4
Bid Order: 202 Contract ID: 43-0294-711 Primary County: HARRISON
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) MA225 | ( 5 ) VA260 | ( )
|IMANATT'S, INC. | VANCE BROS., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS CASS COUNTY MPIN-80-4(702)55--0N-15
\ \ \
0010 2308-1000000 19217.600 GAL | 4.16000 79945.22 | 2.20000 42278.72|
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | | |
0020 2528-8445110 LUMP | 10750.00000 10750.00| 28525.00000 28525.00|
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 2000.00000 2000.00 | 28525.00000 28525.00|
MOBILIZATION | |

SECTION TOTALS | $ 92,695.22] $ 99,328.72] $
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS HARRISON COUNTY MPIN-29-4(711)72--0N-43

\ \ \

0040 2308-1000000 14193.400 GAL | 4.40000 62450.96 | 2.20000 31225.48]|

ASPHALT EMULSION FOR FOG SEAL | \ \

(SHOULDERS) | | |

0050 2528-8445110 LUMP | 10750.00000 10750.00] 21112.00000 21112.00]
TRAFFIC CONTROL | |

0060 2533-4980005 LUMP | 2000.00000 2000.00 | 21112.00000 21112.00]
MOBILIZATION | \

SECTION TOTALS | $ 75,200.96| $ 73,449.48| $
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS POTTAWATTAMIE COUNTY MPIN-29-4(705)58--0N-78

\ \ \

0070 2308-1000010 4349.100 GAL | 7.55000 32835.71| 6.45000 28051.70|
ASPHALT EMULSION CONTAINING GILSONITE | |

FOR FOG SEAL (SHOULDERS) | \ \

0080 2528-8445110 LUMP | 4000.00000 4000.00 | 12166.00000 12166.00 |
TRAFFIC CONTROL | |

0090 2533-4980005 LUMP | 4000.00000 4000.00 | 12166.00000 12166.00 |
MOBILIZATION | |

SECTION TOTALS \ $ 40,835.71] $ 52,383.70] $
—————————————————————————————————————————— R et e b e e
SECTION 0004 ROADWAY ITEMS POTTAWATTAMIE COUNTY MPIN-80-4(712)5--0N-78

\ \ \

0100 2308-1000000 25153.700 GAL | 3.98000 100111.73] 2.20000 55338.14|
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | | \
0110 2528-8445110 LUMP | 10750.00000 10750.00]| 35064.00000 35064.00 |
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/16/11
Page: 202 5

Bid Order: 202 Contract ID: 43-0294-711 Primary County: HARRISON
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) MA225 | ( 5 ) VA260 | ( )
|MANATT'S, INC. | VANCE BROS., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0120 2533-4980005 LUMP | 2000.00000 2000.00] 35064.00000 35064.00|
MOBILIZATION | | |
SECTION TOTALS | $ 112,861.73| $ 125,466.14| $
—————————————————————————————————————————— et et et it
SECTION 0005 ROADWAY ITEMS POTTAWATTAMIE COUNTY MPIN-80-4(713)28--0N-78
\ \ \
0130 2308-1000000 6624.700 GAL | 4.92000 32593.52| 2.20000 14574 .34 |
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | | |
0140 2528-8445110 LUMP | 9500.00000 9500.00] 11500.00000 11500.00|
TRAFFIC CONTROL | |
0150 2533-4980005 LUMP | 2000.00000 2000.00| 11500.00000 11500.00|
MOBILIZATION | |
SECTION TOTALS | $ 44,093.52] $ 37,574.34]| $
—————————————————————————————————————————— o
CONTRACT TOTALS | S 365,687.14] S 388,202.38]| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 04-0051-051 Primary County: APPANOOSE
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TEK BUILDERS, INC.
Contract Period: 5 WORK DAYS Late Start Date: 04/02/12

Project: ER-005-1(51)--28-04
Work Type: SLIDE REPAIR
County: APPANOOSE Prj Awd Amt: $30,026.00
Route: IOWA 5
Location: IN THE CITY OF CINCINNATI

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TE060 TEK BUILDERS, INC. $ 30,026.00 100.00 %
2 T.033 TK CONCRETE, INC. S 35,156.00 117.08 %
3 MC069 MCCLAIN & CO., INC. $ 37,673.50 125.46 %
4 PE320 PETERSON CONTRACTORS INC. $ 49,425.00 164.60 %
5 Cco085 COLE CONSTRUCTION CO., INC. $ 62,956.75 209.67 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 04-0051-051 Primary County: APPANOOSE
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) TE06O0 | ( 2 ) T.033 | ( 3 ) MC069
| TEK BUILDERS, INC. | TK CONCRETE, INC. IMCCLAIN & CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 135.000 CY | 25.00000 3375.00] 18.00000 2430.00] 25.00000 3375.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2105-8425005 120.000 CY | 8.00000 960.00| 30.00000 3600.00| 35.00000 4200.00
TOPSOIL, FURNISH AND SPREAD | | |
0030 2417-0225042 1.000 EACH | 800.00000 800.00] 1250.00000 1250.00| 1200.00000 1200.00
APRONS, METAL, 42 IN. DIA. | | |
0040 2417-1060042 54.000 LF | 39.00000 2106.00| 60.00000 3240.00] 69.00000 3726.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
42 IN. DIA. | | |
0050 2507-3250005 422.000 sSY | 3.00000 1266.00 | 1.50000 633.00] 3.25000 1371.50
ENGINEERING FABRIC | | |
0060 2507-8029000 468.000 TON | 33.00000 15444.00| 33.50000 15678.00| 32.00000 14976.00
EROSION STONE | | |
0070 2528-8445110 LUMP | 500.00000 500.00] 1750.00000 1750.00| 750.00000 750.00
TRAFFIC CONTROL | | |
0080 2528-8445113 5.000 EACH | 315.00000 1575.00| 315.00000 1575.00| 315.00000 1575.00
FLAGGERS \ \ \
0090 2533-4980005 LUMP | 4000.00000 4000.00| 5000.00000 5000.00| 6500.00000 6500.00
MOBILIZATION \ \
SECTION TOTALS | $ 30,026.00] $ 35,156.00] $ 37,673.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 30,026.00] $ 35,156.00] $ 37,673.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 04-0051-051 Primary County: APPANOOSE
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) C0085 | ( )
| PETERSON CONTRACTORS INC. |COLE CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 135.000 CY | 40.00000 5400.00| 65.25000 8808.75]|
EXCAVATION, CLASS 10, WASTE | | |
0020 2105-8425005 120.000 CY | 60.00000 7200.00| 85.00000 10200.00]|
TOPSOIL, FURNISH AND SPREAD | | |
0030 2417-0225042 1.000 EACH | 2100.00000 2100.00| 750.00000 750.00|
APRONS, METAL, 42 IN. DIA. | | |
0040 2417-1060042 54.000 LF | 110.00000 5940.00| 54.00000 2916.00]
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
42 IN. DIA. | | |
0050 2507-3250005 422.000 sSY | 3.00000 1266.00 | 3.50000 1477.00|
ENGINEERING FABRIC | | |
0060 2507-8029000 468.000 TON | 33.00000 15444.00| 60.00000 28080.00|
EROSION STONE \ \ \
0070 2528-8445110 LUMP | 2000.00000 2000.00| 1650.00000 1650.00|
TRAFFIC CONTROL | | \
0080 2528-8445113 5.000 EACH | 315.00000 1575.00| 315.00000 1575.00|
FLAGGERS | | |
0090 2533-4980005 LUMP | 8500.00000 8500.00| 7500.00000 7500.00 |
MOBILIZATION | |
SECTION TOTALS | S 49,425.00] S 62,956.75] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 49,425.00] S 62,956.75] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 91-0051-500 Primary County: WARREN
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCANINCH CORPORATION & AFFILIATES
Contract Period: 35 WORK DAYS Late Start Date: 11/21/11

Project: MB-005-1(500)81--77-91
Work Type: REVETMENT
County: WARREN Prj Awd Amt: $164,870.72
Route: IOWA 5
Location: OVER SOUTH RIVER 0.2 MILE N. OF S31

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MCO19 MCANINCH CORPORATION & AFFILIATES $ 164,870.72 100.00 %
2 T.033 TK CONCRETE, INC. $ 166,838.90 101.19 %
3 HE420 HERBERGER CONSTRUCTION CO., INC. $ 194,957.50 118.24 %
4 C0085 COLE CONSTRUCTION CO., INC. $ 196,476.05 119.16 %
5 TEO060 TEK BUILDERS, INC. $ 201,309.80 122.10 %
6 RE300 REILLY CONSTRUCTION CO., INC. $ 205,831.00 124.84 %
7 VA291 VANDERPOOL, MIKE CONSTRUCTION, INC. $ 207,297.90 125.73 %
8 MCO069 MCCLAIN & CO., INC. $ 210,652.00 127.76 %
9 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 216,361.00 131.23 %
10 GR100 GRAVES CONSTRUCTION CO., INC. $ 219,296.00 133.01 %
11 EL045 ELDER CORPORATION $ 219,999.99 133.43 %
12 PE320 PETERSON CONTRACTORS INC. $ 221,872.00 134.57 %
13 MU120 MURPHY HEAVY CONTRACTING CORP. $ 230,356.50 139.71 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 91-0051-500 Primary County: WARREN
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) T.033 | ( 3 ) HE420
|MCANINCH CORPORATION & AFFIL |TK CONCRETE, INC. | HERBERGER CONSTR. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0111; BANK STABILIZATION FOR A 384.9' X 40' CONTINUOUS WELDED GIRDER BRIDGE
\ \ \
0010 2402-2723000 1600.000 CY | 5.00000 8000.00 | 9.75000 15600.00 | 8.75000 14000.00
EXCAVATION, CLASS 23 | | |
0020 2507-3250005 2009.000 SY | 3.00000 6027.00] 1.10000 2209.90| 2.35000 4721.15
ENGINEERING FABRIC | | |
0030 2507-6800061 3726.000 TON | 37.72000 140544.72]| 37.00000 137862.00] 43.10000 160590.60
REVETMENT, CLASS E | | |
0040 2507-6875002 263.000 CY | 8.00000 2104.00| 9.00000 2367.00| 10.25000 2695.75
REVETMENT, REMOVE AND REPLACE | | \

SECTION TOTALS | $ 156,675.72| $ 158,038.90| $ 182,007.50
—————————————————————————————————————————— e e A
SECTION 0002 ROADWAY ITEMS

\ \ \
0050 2528-8445110 LUMP | 1750.00000 1750.00 | 1750.00000 1750.00 | 5000.00000 5000.00
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 5150.00000 5150.00 | 6000.00000 6000.00| 6200.00000 6200.00
MOBILIZATION | | |
0070 2602-0000020 700.000 LF | 1.85000 1295.00 | 1.50000 1050.00| 2.50000 1750.00
SILT FENCE | | |

SECTION TOTALS | $ 8,195.00] $ 8,800.00| $ 12,950.00
—————————————————————————————————————————— e e e

CONTRACT TOTALS | $ 164,870.72| $ 166,838.90| $ 194,957.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 91-0051-500 Primary County: WARREN
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) CO085 | ( 5 ) TE060 | ( 6 ) RE300
| COLE CONSTRUCTION CO., INC. |TEK BUILDERS, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0111; BANK STABILIZATION FOR A 384.9' X 40' CONTINUOUS WELDED GIRDER BRIDGE
\ \ \
0010 2402-2723000 1600.000 CY | 8.35000 13360.00| 11.00000 17600.00 | 11.00000 17600.00
EXCAVATION, CLASS 23 | | |
0020 2507-3250005 2009.000 SY | 2.25000 4520.25| 3.00000 6027.00| 3.00000 6027.00
ENGINEERING FABRIC | | |
0030 2507-6800061 3726.000 TON | 43.30000 161335.80| 43.80000 163198.80| 44.00000 163944.00
REVETMENT, CLASS E | | |
0040 2507-6875002 263.000 CY | 20.00000 5260.00 | 18.00000 4734.00 | 20.00000 5260.00
REVETMENT, REMOVE AND REPLACE | | |
SECTION TOTALS | $ 184,476.05| $ 191,559.80]| $ 192,831.00
—————————————————————————————————————————— e e At
SECTION 0002 ROADWAY ITEMS
\ \ \
0050 2528-8445110 LUMP | 1750.00000 1750.00 | 3000.00000 3000.00 | 2250.00000 2250.00
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 8500.00000 8500.00 | 5000.00000 5000.00 | 9000.00000 9000.00
MOBILIZATION | | |
0070 2602-0000020 700.000 LF | 2.50000 1750.00 | 2.50000 1750.00 | 2.50000 1750.00
SILT FENCE | | |
SECTION TOTALS | $ 12,000.00] $ 9,750.00| $ 13,000.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 196,476.05| $ 201,309.80] $ 205,831.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 4
Bid Order: 303 Contract ID: 91-0051-500 Primary County: WARREN
Letting Date: 10/18/11 10:00 A.M.
| ( 7 ) VA291 | ( 8 ) MC069 | ( 9 ) K.051
| VANDERPOOL, MIKE CONST., INC |MCCLAIN & CO., INC |K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0111; BANK STABILIZATION FOR A 384.9' X 40' CONTINUOUS WELDED GIRDER BRIDGE
\ \ \
0010 2402-2723000 1600.000 CY | 12.42000 19872.00] 18.50000 29600.00]| 8.00000 12800.00
EXCAVATION, CLASS 23 | | |
0020 2507-3250005 2009.000 SY | 1.30000 2611.70]| 2.50000 5022.50| 3.00000 6027.00
ENGINEERING FABRIC | | |
0030 2507-6800061 3726.000 TON | 45.10000 168042.60] 44.00000 163944.00] 48.00000 178848.00
REVETMENT, CLASS E | | |
0040 2507-6875002 263.000 CY | 28.20000 7416.60 | 8.50000 2235.50| 22.00000 5786.00
REVETMENT, REMOVE AND REPLACE | | |
SECTION TOTALS | $ 197,942.90| $ 200,802.00 | $ 203,461.00
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0050 2528-8445110 LUMP | 2025.00000 2025.00 | 550.00000 550.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 5300.00000 5300.00 | 6500.00000 6500.00| 10000.00000 10000.00
MOBILIZATION | | |
0070 2602-0000020 700.000 LF | 2.90000 2030.00| 4.00000 2800.00 | 2.00000 1400.00
SILT FENCE | \ \
SECTION TOTALS | $ 9,355.00]| $ 9,850.00| $ 12,900.00
—————————————————————————————————————————— o e
CONTRACT TOTALS | $ 207,297.90| $ 210, 652.00]| $ 216,361.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 5
Bid Order: 303 Contract ID: 91-0051-500 Primary County: WARREN
Letting Date: 10/18/11 10:00 A.M.
| ( 10 ) GR100 |( 11 ) ELO45 | ( 12 ) PE320
| GRAVES CONSTRUCTION CO., INC |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e it e et TP
SECTION 0001 DESIGN NO. 0111; BANK STABILIZATION FOR A 384.9' X 40' CONTINUOUS WELDED GIRDER BRIDGE
\ \ \
0010 2402-2723000 1600.000 CY | 18.00000 28800.00| 14.40000 23040.00] 13.50000 21600.00
EXCAVATION, CLASS 23 | | |
0020 2507-3250005 2009.000 sSY | 2.00000 4018.00| 2.80000 5625.20 | 3.00000 6027.00
ENGINEERING FABRIC | | |
0030 2507-6800061 3726.000 TON | 43.00000 160218.00| 46.00000 171396.00 | 46.00000 171396.00
REVETMENT, CLASS E | | |
0040 2507-6875002 263.000 CY | 20.00000 5260.00 | 27.25000 7166.75]| 23.00000 6049.00
REVETMENT, REMOVE AND REPLACE | | |
SECTION TOTALS | $ 198,296.00| $ 207,227.95] $ 205,072.00
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0050 2528-8445110 LUMP | 3250.00000 3250.00| 5000.00000 5000.00 | 3400.00000 3400.00
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 16000.00000 16000.00 | 5952.04000 5952.04 | 12000.00000 12000.00
MOBILIZATION | | |
0070 2602-0000020 700.000 LF | 2.50000 1750.00 | 2.60000 1820.00| 2.00000 1400.00
SILT FENCE | \ \
SECTION TOTALS | $ 21,000.00] $ 12,772.04] $ 16,800.00
—————————————————————————————————————————— o e
CONTRACT TOTALS | $ 219,296.00| $ 219,999.99| $ 221,872.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 6
Bid Order: 303 Contract ID: 91-0051-500 Primary County: WARREN
Letting Date: 10/18/11 10:00 A.M.
[( 13 ) MUl20 | ( ) | ( )
|[MURPHY HEAVY CONTRACTING COR | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 DESIGN NO. 0111; BANK STABILIZATION FOR A 384.9' X 40' CONTINUOUS WELDED GIRDER BRIDGE
\ \ \
0010 2402-2723000 1600.000 CY | 15.00000 24000.00] |
EXCAVATION, CLASS 23 | | |
0020 2507-3250005 2009.000 sSY | 2.50000 5022.50] |
ENGINEERING FABRIC | | |
0030 2507-6800061 3726.000 TON | 49.00000 182574.00] \
REVETMENT, CLASS E | | |
0040 2507-6875002 263.000 cCY | 20.00000 5260.00] |
REVETMENT, REMOVE AND REPLACE | | |
SECTION TOTALS | $ 216,856.50| $ | $
—————————————————————————————————————————— f——————
SECTION 0002 ROADWAY ITEMS
\ \ \
0050 2528-8445110 LUMP | 1750.00000 1750.00] \
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 10000.00000 10000.00 | |
MOBILIZATION | | |
0070 2602-0000020 700.000 LF | 2.50000 1750.00] |
SILT FENCE | | |
SECTION TOTALS | $ 13,500.00] $ | $
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 230,356.50| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-470
111018 10:00 A.M.
CONTRACT SIGNED by Kws, INC.
By Individual Site Numbers

Run Date: 11/16/11
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(470)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $96,950.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 K.150 KWS, INC.
2 C0105 COLLINS & HERMANN, INC.
3 v0o080 VOLTMER, INC.

TOTAL % OVER
BID LOW BID
$ 96,950.00 100.00 %
$ 98,008.00 101.09 %
$ 107,990.00 111.38 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

('"EACH' ITEM) REMOVAL TYPE B SIGN
ASSEMBLY

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-470 Primary County: STATEWIDE
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) CO0105 | ( 3 ) v0080
|[KWS, INC. |COLLINS & HERMANN, INC. | VOLTMER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2524-9081260 2.000 EACH | 550.00000 1100.00] 662.65000 1325.30] 700.00000 1400.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | | |
0020 2524-9081275 6.000 EACH | 700.00000 4200.00] 900.70000 5404.20| 900.00000 5400.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0030 2528-8445110 LUMP | 13000.00000 13000.00| 3864.00000 3864.00] 12000.00000 12000.00
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 5000.00000 5000.00] 4125.00000 4125.00] 1000.00000 1000.00
MOBILIZATION | | |
0050 2599-9999005 48.000 EACH | 425.00000 20400.00] 513.13000 24630.24 | 550.00000 26400.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN | |
0060 2599-9999005 39.000 EACH | 200.00000 7800.00] 269.89000 10525.71 | 410.00000 15990.00
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY | | |
0070 2599-9999005 8.000 EACH | 150.00000 1200.00] 238.69000 1909.52| 250.00000 2000.00
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 52,700.00 | $ 51,783.97| $ 64,190.00
—————————————————————————————————————————— f———————
SECTION 0002  SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0080 2401-6745355 10.000 EACH | 300.00000 3000.00] 553.72000 5537.20| 400.00000 4000.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | \
0090 2524-9081260 16.000 EACH | 550.00000 8800.00| 728.81000 11660.96| 700.00000 11200.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | | |
0100 2524-9081290 10.000 EACH | 850.00000 8500.00| 1099.93000 10999.30| 1000.00000 10000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0110 2528-8445110 LUMP | 500.00000 500.00] 843.39000 843.39| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0120 2533-4980005 LUMP | 10000.00000 10000.00 | 4217.00000 4217.00] 1000.00000 1000.00
MOBILIZATION | |
0130 2599-9999005 18.000 EACH | 400.00000 7200.00] 299.83000 5396.94 | 400.00000 7200.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN | |
0140 2599-9999005 12.000 EACH | 250.00000 3000.00] 269.89000 3238.68| 350.00000 4200.00
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 3
Bid Order: 351 Contract 00-000S-470 Primary County: STATEWIDE
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) CO0105 | ( 3 ) v0080
|[KWS, INC. |COLLINS & HERMANN, INC. | VOLTMER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e et Rt et e P
0150 2599-9999005 26.000 EACH | 125.00000 3250.00] 166.56000 4330.56| 200.00000 5200.00
('"EACH' ITEM) STEEL BREAKAWAY SIGN | | \
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | S 44,250.00| S 46,224.03| S 43,800.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 96,950.00] S 98,008.00] S 107,990.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 352 1
Bid Order: 352 Contract ID: 00-000S-501 Primary County: STATEWIDE
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRYP, DAVE CONSTRUCTION, INC.

Contract Period: Completion Date: 09/30/12

Project: IMN-000-S(501) 0--0E-00
Work Type: GUARDRAIL
County: STATEWIDE Prj Awd Amt: $302,600.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DISTRICT 1

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR360 DAVE GRYP CONSTRUCTION, INC. $ 302,600.00 100.00 %
2 L0280 LOVEWELL FENCING, INC. $ 474,000.00 156.64 %
3 NAl62 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP $ 495,900.00 163.87 %
4 MI400 MIDWEST FENCE COMPANY - GUARDRAIL SYSTEMS, INC. $ 505,000.00 166.88 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 00-000S-501 Primary County: STATEWIDE
Letting Date: 10/18/11 10:00 A.M.
1 ) GR360 2 ) L0280 3 ) NAle2

=

ATIONWIDE CONSTRUCTION GROUP

H ~

(
GRYP, DAVE CONSTRUCTION, INC OVEWELL FENCING, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2599-9999005 20.000 EACH | 100.00000 2000.00] 1200.00000 24000.00] 45.00000 900.00
('"EACH' ITEM) CABLE, RE-TENSION | | |
0020 2599-9999005 60.000 EACH | 3000.00000 180000.00] 3000.00000 180000.00] 3000.00000 180000.00
('"EACH' ITEM) MOBILIZATION, ON-CALL | | |
0030 2599-9999005 1800.000 EACH | 67.00000 120600.00] 150.00000 270000.00 | 175.00000 315000.00
('"EACH' ITEM) POSTS CABLE REPAIRED \ \
SECTION TOTALS | $ 302,600.00] $ 474,000.00] $ 495,900.00
—————————————————————————————————————————— ettt E e ettt e
CONTRACT TOTALS | $ 302,600.00] $ 474,000.00] $ 495,900.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 3
Bid Order: 352 Contract ID: 00-000S-501 Primary County: STATEWIDE
Letting Date: 10/18/11 10:00 A.M.
4 ) MI400 ( ) ( )

(
MIDWEST FENCE CO.-GUARDRAIL
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2599-9999005 20.000 EACH | 500.00000 10000.00| |
('"EACH' ITEM) CABLE, RE-TENSION | \ \
0020 2599-9999005 60.000 EACH | 3000.00000 180000.00] |
('"EACH' ITEM) MOBILIZATION, ON-CALL | | |
0030 2599-9999005 1800.000 EACH | 175.00000 315000.00| |
('"EACH' ITEM) POSTS CABLE REPAIRED | | |
SECTION TOTALS | $ 505,000.00] $ \ $
—————————————————————————————————————————— et e att E e it e e
CONTRACT TOTALS | $ 505,000.00] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 401 1
Bid Order: 401 Contract ID: 23-0309-162 Primary County: CLINTON
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DETTERMAN, LARRY
Contract Period: 40 WORK DAYS Approximate Start Date: 12/26/11

Project: NHSN-030-9(162)--2R-23
Work Type: SALVAGE AND REMOVAL
County: CLINTON Prj Awd Amt: $51,480.00
Route: U.S. 30
Location: 1215, 2119, 2325, 2331, 2521 & 2549 CAMANCHE
AVE.IN CLINTON. PARCEL NOS. 209, 233, 234,
262, 269 &1135

HOLST TRUCKING & EXCAVATING, INC.

Non-responsive bid submitted: Did not submit a Schedule of Prices form
PHOENIX CORPORATION OF THE QUAD CITIES

Non-responsive bid submitted: Submitted an incorrect Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID

1 DE583 DETTERMAN, LARRY L. "JOE" INC. $ 51,480.00 100.00 %

2 RI340 RITTMER, INC. $ 80,200.00 155.78 %
HO431 HOLST TRUCKING & EXCAVATING, INC. IRREGULAR

PHO90 PHOENIX CORPORATION OF THE QUAD CITIES IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 23-0309-162 Primary County: CLINTON
Letting Date: 10/18/11 10:00 A.M.
| 1 ) DE583 | ( 2 ) RI340 | ( )
| DETTERMAN, LARRY |[RITTMER, INC. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 0.800 ACRE | 1600.00000 1280.00| 4000.00000 3200.00|
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 9200.00000 9200.00] 15000.00000 15000.00 |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 0209 | | |
0030 2538-6970000 LUMP | 13000.00000 13000.00| 15000.00000 15000.00 |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 0233 | | \
0040 2538-6970000 LUMP | 10000.00000 10000.00]| 15000.00000 15000.00 |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 0234 | | |
0050 2538-6970000 LUMP | 7000.00000 7000.00 | 15000.00000 15000.00 |
SALVAGE, REMOVAL, AND DISPOSAL OF | \ \
OBSTRUCTIONS ON PARCEL NO. 0262 | | |
0060 2538-6970000 LUMP | 10000.00000 10000.00]| 15000.00000 15000.00 |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 0269 | | |
0070 2538-6970000 LUMP | 1000.00000 1000.00| 2000.00000 2000.00 |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 1135 | | \
SECTION TOTALS | $ 51,480.00] $ 80,200.00] $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 51,480.00] $ 80,200.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 402 1
Bid Order: 402 Contract ID: 82-0741-217-A Primary County: SCOTT
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by VALLEY CONSTRUCTION CO.
Contract Period: 80 WORK DAYS Approximate Start Date: 12/26/11

Project: IMN-074-1(217) 6--0E-82
Work Type: SALVAGE AND REMOVAL
County: SCOTT Prj Awd Amt: $112,180.00
Route: I-74
Location: 1123-1129&1115 GRANT ST., 433&536 14TH ST.
&1303 MISSISSIPPI BLVD. IN BETTENDORF PARCEL
#s 310, 347, 366. 374, & 377

HOLST TRUCKING & EXCAVATING, INC.

Non-responsive bid submitted: Did not submit a Schedule of Prices form
PHOENIX CORPORATION OF THE QUAD CITIES

Non-responsive bid submitted: Submitted an incorrect Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID

1 VA020 VALLEY CONSTRUCTION CO. $ 112,180.00 100.00 %

2 HA760 HAWKEYE PAVING CORP. $ 133,820.00 119.29 %

3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 163,080.00 145.37 %

4 RI340 RITTMER, INC. $ 185,980.00 165.78 %
HO431 HOLST TRUCKING & EXCAVATING, INC. IRREGULAR

PHO90 PHOENIX CORPORATION OF THE QUAD CITIES IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2
Bid Order: 402 Contract ID: 82-0741-217-A Primary County: SCOTT
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) VA020 | ( 2 ) HA760 | ( 3 ) BRI101
| VALLEY CONSTRUCTION CO. | HAWKEYE PAVING CORP. | BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 2.280 ACRE | 1000.00000 2280.00 | 6500.00000 14820.00] 3500.00000 7980.00
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 30400.00000 30400.00] 37000.00000 37000.00] 42500.00000 42500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 310 \ \ \
0030 2538-6970000 LUMP | 15300.00000 15300.00| 14000.00000 14000.00| 23000.00000 23000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | \ \
OBSTRUCTIONS ON PARCEL NO. 347 | | |
0040 2538-6970000 LUMP | 29800.00000 29800.00| 37000.00000 37000.00| 48850.00000 48850.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 366 | | |
0050 2538-6970000 LUMP | 22600.00000 22600.00]| 21000.00000 21000.00] 28100.00000 28100.00
SALVAGE, REMOVAL, AND DISPOSAL OF | \ \
OBSTRUCTIONS ON PARCEL NO. 374 | | |
0060 2538-6970000 LUMP | 11800.00000 11800.00] 10000.00000 10000.00 | 12650.00000 12650.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 377 | | |
SECTION TOTALS | $ 112,180.00] $ 133,820.00] $ 163,080.00
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 112,180.00] $ 133,820.00] $ 163,080.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 3
Bid Order: 402 Contract ID: 82-0741-217-A Primary County: SCOTT
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) RI340 | ( ) | ( )
|[RITTMER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 2.280 ACRE | 3500.00000 7980.00] |
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 42000.00000 42000.00 | |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 310 | | |
0030 2538-6970000 LUMP | 30000.00000 30000.00 | |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 347 | | |
0040 2538-6970000 LUMP | 40000.00000 40000.00 | \
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 366 | | |
0050 2538-6970000 LUMP | 42000.00000 42000.00 | |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 374 | | |
0060 2538-6970000 LUMP | 24000.00000 24000.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 377 | | |
SECTION TOTALS | S 185,980.00] S | $
—————————————————————————————————————————— e T et S
CONTRACT TOTALS | S 185,980.00] S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 75-0752-086 Primary County: PLYMOUTH
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MLS LANDSCAPE & DESIGN, INC.
Contract Period: 80 WORK DAYS Late Start Date: 03/01/12

Project: NHSN-075-2(86)--2R-75
Work Type: LANDSCAPING
County: PLYMOUTH Prj Awd Amt: $284,644.50
Route: U.S. 75
Location: W. OF LE MARS FROM 24TH ST. INTERCHANGE N.

TO IA. 60 INTERCHANGE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 M.215 MLS LANDSCAPE & DESIGN, INC. $ 284,644.50 100.00 %
2 NO300 NORTHWEST LANDSCAPING, INC. $ 390,599.30 137.22 %
3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 439,518.50 154.40 %
4 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 453,125.50 159.19 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 75-0752-086 Primary County: PLYMOUTH
Letting Date: 10/18/11 10:00 A.M.
| ( 1 ) M.215 | ( 2 ) NO300 | ( 3 ) K.051
|[MLS LANDSCAPE & DESIGN, INC. |NORTHWEST LANDSCAPING, INC. |[K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00| 7000.00000 7000.00 | 3500.00000 3500.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 5000.00000 5000.00| 7000.00000 7000.00 | 10000.00000 10000.00
MOBILIZATION | | |
0030 2599-9999001 68.600 ACRE | 200.00000 13720.00| 195.00000 13377.00]| 225.00000 15435.00
("ACRES' ITEM) HERBICIDE, SPOT FOLIAR, | | |
MECHANICAL | | |
0040 2601-2633100 228.100 ACRE | 45.00000 10264.50| 38.00000 8667.80| 85.00000 19388.50
MOWING | | |
0050 2601-2635800 7.800 ACRE | 100.00000 780.00] 125.00000 975.00 | 125.00000 975.00
SEEDBED AERATION | | |
0060 2601-2636015 33.700 ACRE | 100.00000 3370.00| 175.00000 5897.50] 1250.00000 42125.00
NATIVE GRASS SEEDING | | |
0070 2610-0000600 LUMP | 5000.00000 5000.00| 5500.00000 5500.00 | 5500.00000 5500.00
TILLAGE | | |
0080 2611-0000100 8556.000 EACH | 22.50000 192510.00| 32.00000 273792.00| 29.00000 248124.00
SHRUBS, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
0090 2611-0000200 304.000 EACH | 160.00000 48640.00| 210.00000 63840.00| 299.00000 90896.00
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0100 2612-0000500 7.800 ACRE | 200.00000 1560.00| 250.00000 1950.00| 250.00000 1950.00
ROADSIDE SPRAYING | | |
0110 2612-0000520 6.500 ACRE | 200.00000 1300.00| 400.00000 2600.00| 250.00000 1625.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 284,644.50| S 390,599.30] S 439,518.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 284,644.50| S 390,599.30] S 439,518.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 75-0752-086 Primary County: PLYMOUTH
Letting Date: 10/18/11 10:00 A.M.
| ( 4 ) s0023 | ( ) | ( )
| SOIL-TEK \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2528-8445110 LUMP | 3500.00000 3500.00| |
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 20000.00000 20000.00| |
MOBILIZATION | | |
0030 2599-9999001 68.600 ACRE | 295.00000 20237.00| |
("ACRES' ITEM) HERBICIDE, SPOT FOLIAR, | | |
MECHANICAL | | |
0040 2601-2633100 228.100 ACRE | 75.00000 17107.50] |
MOWING | | |
0050 2601-2635800 7.800 ACRE | 350.00000 2730.00| |
SEEDBED AERATION | | |
0060 2601-2636015 33.700 ACRE | 310.00000 10447.00] |
NATIVE GRASS SEEDING | | |
0070 2610-0000600 LUMP | 8000.00000 8000.00| \
TILLAGE | | |
0080 2611-0000100 8556.000 EACH | 34.00000 290904.00| \
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0090 2611-0000200 304.000 EACH | 245.00000 74480.00| |
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0100 2612-0000500 7.800 ACRE | 400.00000 3120.00| |
ROADSIDE SPRAYING | | |
0110 2612-0000520 6.500 ACRE | 400.00000 2600.00| |
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | S 453,125.50] S | $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 453,125.50] S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/16/11

VENDOR RANKING Page: 502 1
Bid Order: 502 Contract ID: 78-0292-073-A Primary County: POTTAWATTAMIE
Letting Date: 111018 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MLS LANDSCAPE & DESIGN, INC.
Contract Period: 20 WORK DAYS Late Start Date: 04/02/12

Project: IMN-029-2(73)72--0E-78
Work Type: CLEARING AND GRUBBING
County: POTTAWATTAMIE Prj Awd Amt: $36,821.00
Route: I-29
Location: FROM LOVELAND N. TO BUS. U.S.75, SINGING
HILLS BLVD. IN SIOUX CITY

RANK VENDOR NO./NAME BID LOW BID

1 M.215 MLS LANDSCAPE & DESIGN, INC. $

2 HI115 GARRY HILL $

3 MCO069 MCCLAIN & CO., INC. $ . .

4 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 61,777.80 167.77
5 NO300 NORTHWEST LANDSCAPING, INC. $

6 $

50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK 142,284.00 386.42



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 78-0292-073-A Primary County: POTTAWATTAMIE
Letting Date: 10/18/11 10:00 A.M.
1 ) M.215 2 ) HI11l5 3 ) MCO069

=~

( (
MLS LANDSCAPE & DESIGN, INC. |HILL, GARRY CCLAIN & CO., INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2101-0850002 2932.100 UNIT | 10.00000 29321.00] 13.40000 39290.14| 14.95000 43834.90
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 2500.00000 2500.00] 600.00000 600.00| 750.00000 750.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 5000.00000 5000.00] 2000.00000 2000.00] 6500.00000 6500.00
MOBILIZATION | | |
SECTION TOTALS \ $ 36,821.00| $ 41,890.14| $ 51,084.90
—————————————————————————————————————————— et e it e ettt e
CONTRACT TOTALS \ $ 36,821.00| $ 41,890.14| $ 51,084.90




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/16/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 3

Bid Order: 502 Contract ID: 78-0292-073-A Primary County: POTTAWATTAMIE
Letting Date: 10/18/11 10:00 A.M.

| ( 4 ) K.O051 | ( 5 ) NO300 | ( 6 ) S0023
|K & L LANDSCAPE & CONSTRUCTI |NORTHWEST LANDSCAPING, INC. |SOIL-TEK
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2101-0850002 2932.100 UNIT | 18.00000 52777.80 | 22.00000 64506.20 | 40.00000 117284.00
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 3500.00000 3500.00] 3500.00000 3500.00] 5000.00000 5000.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 5500.00000 5500.00] 7000.00000 7000.00] 20000.00000 20000.00
MOBILIZATION | | |
SECTION TOTALS | $ 61,777.80] $ 75,006.20] $ 142,284.00
—————————————————————————————————————————— oo
CONTRACT TOTALS | $ 61,777.80] $ 75,006.20] $ 142,284.00




